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CALL FOR BIDS

The Board of County Commissioners of Cowlitz County, Washington will receive sealed bids
until May 12, 2025, prior to 1:30 p.m., for the following work: 2025 COUNTYWIDE PAVEMENT
OVERLAY PROIJECT.

Work performed under this contract consists of the following:
Pavement planing and hot mix asphalt overlay paving of various County roads and associated
work.

At that time all bids will be publicly opened and read in the Public Works Administration
Building Training Room. Bids must be addressed to:

Cowlitz County Department of Public Works
Attn: County Engineer

1600 13t Avenue South

Kelso WA 98626

Project bid documents (Plans, specifications, addenda, bid documents, bidders list and plan
holders list) for this project are available online for inspection during the bidding period
through the Builders Exchange of Washington (BXWA) website at www.bxwa.com. Click on
Posted Projects, then Public Works, then Cowlitz County and then Projects Bidding. These
documents are available for viewing, downloading and printing on your own equipment free of
charge. This service is provided to Prime Bidders, Subcontractors, and Vendors bidding on this
project. Bidders will need to “Register as a Bidder” through the BXWA in order to receive
automatic e-mail notification of future addenda and to be placed on the Bidders List. Bidders
should contact Builder’s Exchange of Washington at (425) 258-1303 for questions regarding
access or registration.

It is the sole responsibility of the Bidder to obtain Addenda, if any. Addenda information will
be available on the BXWA web site at www.bxwa.com. Cowlitz County accepts no responsibility
or liability and will provide no accommodation to bidders who fail to check for addenda and
thereby submit inadequate or incomplete responses.

Cowlitz County will not provide paper copies of the Project bid documents for this project for
bidding purposes. A copy of the plans and specifications may be reviewed at the office of the
Clerk of the Board of County Commissioners.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. Should the successful bidder fail to enter into such contract and furnish
satisfactory performance bond within the time stated in the specifications, the bid proposal
deposit shall be forfeited to Cowlitz County.

Call for Bids Page 1
2025 Countywide Pavement Overlay - Project No. 2025



All documents received in response to this invitation to bid will become a matter of public
record and subject to the Washington public disclosure act under chapter 42.56 RCW.

Cowlitz County, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 stat. 252, 42 U.S.C. 20004 to 2000d-4) and the Regulations, hereby notifies all bidders
that it will affirmatively ensure that in any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair opportunity
to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, or national origin in consideration for an award.

The Board reserves the right to reject any and all bids and to waive any immaterial irregularities
or informalities in any bid or in the bidding.

DATED this 15 day of AP , 2025.

BOARD OF COUNTY COMMISSIONERS
OF COWLITZ COUNTY, WASHINGTON

Richard R. Dahl, Chairman

Signed by:

rL ==
Steve Rader, 50mmussnoner
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Steven L. Ferrell, Commissioner

ATTEST: Signed by:
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Keﬁy rayson, Clerk of the
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BIDDER’S CHECKLIST
(Informational only — not required to be submitted with the BID)

2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT
Name of Project

{TEMS TO BE INCLUDED WITH BID
The following checked items are required to be completed and submitted with the BID, except as
noted otherwise:

Required if Checked:

X 1

PROPOSAL FORM — To be completed and signed by bidder. Provide all information
pertaining to BIDDER’S organization on the first page. Fill in all unit prices and amounts for
each bid item. Fill in all subtotals, sales tax and the total bid amount in the spaces provided.
List the addenda in the spaces provided to indicate acknowledgement. Sign, date, and
provide requested information in the spaces provided on the last page.

APPRENTICE UTILIZATION PLAN — In accordance with Special Provisions Section 1-07.9, this form
shall be submitted within 30 calendar days of execution, however no later than the preconstruction
meeting.

NON-COLLUSION DECLARATION —required on all projects.

PROPOSAL FOR INCORPORATING RECYCLED MATERIALS INTO THE PROJECT —required on all
road construction projects.

CERTIFICATION FOR FEDERAL AID CONTRACTS — required on FHWA-funded projects.

DISADVANTAGED BUSINESS ENTERPRISE UTILIZATION CERTIFICATION —-required on FHWA-
funded projects with a goal of greater than 0%.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) WRITTEN CONFIRMATION DOCUMENT —
required on FHWA-funded projects with a goal of greater than 0%. This form is required to
be submitted within 48 hours after the time for delivery of the bid proposal.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) BID ITEM BREAKDOWN - required on
FHWA-funded projects with a goal of greater than 0%. This form is required to be submitted
within 48 hours after the time for delivery of the bid proposal.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) TRUCKING CREDIT FORM - required on
FHWA-funded projects with a goal of greater than 0%. This form is required to be submitted
within 48 hours after the time for delivery of the bid proposal.
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10.

11.

12,

13.

14.

15.

LOCAL AGENCY SUBCONTRACTOR LISTS — To be filled in and signed by BIDDER.

CONTRACTOR’S PROJECT INFORMATION STANDARD QUESTIONNAIRE - The BIDDER shall
complete this form.

BID DEPOSIT FORM - This form is to be executed by the BIDDER and the Surety Company
unless bid is accompanied by cash, cashier’s check, or a certified check. The amount of the
deposit or bid bond shall be not less than 5% of the total amount of the bid and may be
shown in dollars or on a percentage basis. Bid Bond forms other than the enclosed form may
be accepted providing it has been approved by the OWNER prior to bid submittal.

E-VERIFY DECLARATION — The BIDDER shall complete and sign this form.
CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES — The BIDDER shall
complete and sign this form. This form is required to be submitted within 24 hours after

the time for delivery of the bid proposal.

BIDDER QUESTIONNAIRE — To be filled in and signed by BIDDER.
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PROPOSAL FORM

TO: Board of County Commissioners
County Administration Building
207 Fourth Avenue North, 3rd Floor
Kelso, WA 98626

FOR: 2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT
Name of Project

FROM:
Bidder’s Business Name Mailing Address
Email Address City, State and Zip
Name of Bidder’s Representative for Bid Telephone
Washington Registration No. Tax I.D. No.
Employment Security Department No. State Excise Tax Registration No.
Industrial insurance Coverage Account No. UBI No.

INSTRUCTIONS TO BIDDERS

1. Contract Documents. See Section 1-04.2 of the Special Provisions for a list of the "contract
documents" that make up the contract. Be sure that you have a copy of the 2025 Standard Specifica-
tions for Road, Bridge, and Municipal Construction, by the Washington State Department of
Transportation and the American Public Works Association, Washington State Chapter. Such specifi-
cations are sometimes referred to as the "Standard Specifications."”

2. Submission of Bid. Fill out this Proposal Form completely, in accordance with Section 1-02.6
of the Standard Specifications. Enclose your Proposal Form and bid deposit in an opaque sealed
envelope addressed to:
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Cowlitz County Department of Public Works
Attn: County Engineer

1600 13" Avenue South

Kelso, WA 98626

Mark the outside of the envelope with the name of the bidder, the name of the project, and the date
and time of the bid opening. It is your responsibility to make sure that your bid is physically received by
the Clerk of the Board by the time set for the bid opening. Bids not so received will not be considered.
Bids may not be submitted by facsimile machine.

The County’s determination of when a bid was received shall be final and non-appealable.

3. Bidder Responsibility Standards. It is the intent of the Owner to award a contract to the
lowest, responsible and responsive bidder for all described Work. Before award, the bidder must meet
all criteria and satisfy all requirements of the following bidder-responsibility standards to be considered
a responsible and a responsive bidder. The bidder may be required by the Owner to submit
documentation demonstrating compliance with these standards to be qualified to be awarded a
contract. The bidder must:

a. Have a current certificate of registration as a contractor in compliance with chapter 18.27
RCW, which must have been in effect at the time of bid submittal;

b. Have a current Washington Unified Business Identifier (UBI) number;
c. If applicable:

i. Have Industrial Insurance (workers’ compensation) coverage for the bidder’s
employees working in Washington, as required in Title 51 RCW;

ii. Have a Washington Employment Security Department number, as required in Title 50
RCW;

iii. Have a Washington Department of Revenue state excise tax registration number, as
required in Title 82 RCW;

d. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065(3).

4. Execution of Contract. The successful bidder must use the performance bond form and other
forms provided by Cowlitz County to be considered both a responsible and responsive bidder.

5 Prequalification. Cowlitz County has no prequalification requirements. All provisions in the
Standard Specifications relating to prequalification are deleted. See Paving Contractors Project
Information Standard Questionnaire (attached with Bid Documents), for requirements necessary to be
considered a qualified bidder.

Proposal Form Page 6
2025 Countywide Pavement Overlay - Project No. 2025



6. Paving Contractor’s Project Information Standard Questionnaire. Cowlitz County requires
qualification of all bidders for this project to ensure award to the lowest and best bidder (RCW
36.77.040). All bidders are required to complete the Paving Contractor’s Project Information Standard
Questionnaire attached hereto. Failure to complete the Standard Questionnaire will result in the
proposal being non-responsive, and irregular and rejected as per Section 1-02.13 of the Standard
Specifications. The bidder should list a minimum of three jobs requiring 7,000 tons or more of hot mix
asphalt paving completed during the timeframe specified on the Paving Contractor’s Project
Information Standard Questionnaire. If the bidder proposes placement of the asphalt pavement by a
subcontractor, the subcontractor shall complete the Standard Questionnaire. The minimum
requirements for the subcontractor shall be the same as for the Contractor.

7. Sales Tax Code. In computing and reporting sales taxes payable to the Washington State
Department of Revenue on this project, the following code number shall be used: 0800.

PROPOSAL

The undersigned bidder proposes to perform the project named above in strict compliance with the
contract documents, for the following amounts:

Item Approximate ITEM UNIT PRICE AMOUNT
No. Quantity S $
1 Force Account | Miscellaneous Construction 10,000.00 10,000.00
2 Lump Sum Mobilization
720
3 Hours Flaggers
160 , .
4 Contractor Piloted Traffic Control
Hours
5 3,955 HMA Class 3/8 Inch - PG 58H-22 (Castle
Ton Rock Area)
6 2,535 HMA Class 3/8 Inch - PG 58H-22 (Kalama
Ton Area)
7 5,787 HMA Class 3/8 Inch - PG 58H-22 (Kelso
Ton Area)
Proposal Form Page 7
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Item | Approximate ITEM UNIT PRICE AMOUNT
No. Quantity S S
2,461 HMA Class 3/8 Inch - PG 58H-22
8 .
Ton (Longview Area)
30 HMA Class 3/8 Inch PG 58H-22 For
9
Ton Approach
1
10 2%17 Planing Bituminous Pavement
11 Calculation Asphalt Cost Price Adjustment 0.00 0.00
12 10 Adjusting Manholes
Each J 8
33 S
13 Each Adjusting Valve Boxes/Monument Cases
TOTAL COST TO COWLITZ COUNTY...cccoeuninnnnan

, and

considered.

Addenda. The bidder acknowledges receipt of the following addenda:
. (Insert numbers of any addenda received.)

restraint of free competitive bidding in connection with this bid.

Date

Non-Collusion. Each bidder must submit a declaration of non-collusion completely executed
with their bid. Reasonable grounds for believing that any bidder(s) have engaged, either directly or
indirectly, into any agreement, participated in any collusion, or otherwise taken any action, in restraint
of free competitive bidding in connection with this bid will cause rejection of all proposals which said
bidder(s) has shown interest, and none of the participants to such direct or indirect actions will be

The person(s) signing this bid on behalf of the bidder declare(s) under penalty of perjury under
the laws of the United States and the State of Washington that this bidder has not, either directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in

Signature of Person Authorized to Bind Bidder

Bidder’s Business Name

Signed in

Title of Person Signing Bid

, Washington

Proposal Form
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSIONDECLARATION

I, by signing the proposal, hereby declare, under penalty of
perjury under the laws of the United States that the following
statements are true and correct:

1. That the undersigned person(s), firm, association or corporation has
(have) not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with the project for which this
proposal is submitted.

2. That by signing the signature page of this proposal, | am

deemed to have signed and to have agreed to the provisions
of this declaration.

NOTICE TO ALL BIDDERS

To report rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toli-free
“hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone
with knowledge of possible bid rigging, bidder collusion, or other fraudulent
activities should use the “hotline” to report such activities.

The “hotline” is part of USDOT'’s continuing effort to identify and investigate
highway construction contract fraud and abuse and is operated under the
direction of the USDOT Inspector General. All information will be treated
confidentially and caller anonymity will be respected.

DOT Form 272-036I EF
07/2011
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S APWA-WA Division 1 Committee rev. 1/8/2016

Proposal for Incorporating Recycled Materials into the Project

In compliance with a new law that went into effect January 1, 2016 (SHB1695), the Bidder shall
propose below, the total percent of construction aggregate and concrete materials to be
incorporated into the Project that are recycled materials. Calculated percentages must be within
the amounts allowed in Section 9-03.21(1)E, Table on Maximum Allowable Percent (By Weight) of
Recycled Material, of the Standard Specifications.

Proposed total percentage: percent.

Note: Use of recycled materials is highly encouraged within the limits shown above, but does not
constitute a Bidder Preference, and will not affect the determination of award, unless two or more
lowest responsive Bid totals are exactly equal, in which case proposed recycling percentages will
be used as a tie-breaker, per the APWA GSP in Section 1-03.1 of the Special Provisions.
Regardless, the Bidder’s stated proposed percentages will become a goal the Contractor should
do its best to accomplish. Bidders will be required to report on recycled materials actually
incorporated into the Project, in accordance with the APWA GSP in Section 1-06.6 of the Special
Provisions.

Bidder:

Signature of Authorized Official:

Date:

Proposal for Incorporating Recycled Materials into the Project Page 10
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Paving Contractor’s Project Information
Standard Questionnaire

This Information must be provided to be considered a qualified bidder.

1. How many years has your organization been in business as a paving contractor under your

present business name?

2. List at least three paving projects your company has satisfactorily completed since January 1,
2019. Only list projects that used 7,000 tons or more.

Prime . -

Contract | Compl. or Title/Contract Contracting Agency and Mailing Address,

Tonnage Date Sub Number Name and Phone of Owner/Agency Rep.
2a.
2b.
2c.
2d.
2e.

Paving Contractor’s Project Information Standard Questionnaire Page 11
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BID DEPOSIT FORM

2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT
Name of Project

Name of Bidder

The bidder named above hereby submits its bid deposit in the form of a certified check, cashier's check,
cash or bid bond in the amount of § which amount is not less than five (5) percent of the total
bid.

PROPOSAL BOND

KNOW ALL MEN BY THESE PRESENTS, That we, , as Principal and
, a corporation duly organized under the laws of the state of
, and authorized to do business in the State of Washington, as Surety, are held
and firmly bound unto Cowlitz County as Obligee, in the full and penal sum of five (5) percent of the total
amount of the bid proposal of said Principal for the work hereinafter described, for the payment of which
the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, by these presents.

The condition of this bond is such, that whereas the Principal herein is herewith submitting his or its sealed
proposal for the following public works project, to wit:

Said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said proposal bid by said Principal be accepted, and the contract be awarded to
said Principal, and if the said Principal shall duly make and enter into and execute said contract and shall
furnish bond as required by the contract documents within a period of ten (10) days from and after said
award, exclusive of the day of such award, then this obligation shall be null and void, otherwise it shall be
and remain in full force and effect.

SIGNED AND SEALED this day of , 2025,
Name of Bidder Name of Surety
Authorized Signature Authorized Signature”
Title Title
Date *Attach Power of Attorney
Bid Deposit Form Page 12
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E-VERIFY DECLARATION

2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT
Cowlitz County Project No. 2025

Firm Name:

The undersigned declares, under penalty of perjury under the laws of Washington that:

1.  That the above-named firm is currently enrolled in and using the E-Verify system implemented
on October 25, 2011 as outlined in Resolution No. 11-118 and will continue to use the E-Verify
system for so long as work is being performed on the above named project.

2. | certify that | am duly authorized to sign this declaration on behalf of the above-named
bidder/proposer.

3. lacknowledge that Cowlitz County reserves the right to require a copy of the Memorandum of
Understanding between the contractor listed above and the Department of Homeland Security
certifying enrollment in the E-Verify program at any time. Failure to provide the required
Memorandum of Understanding within 10 days of request could lead to suspension of this
contract.

Dated at , State of on this day of , 2025.

Signature

Printed Name

THIS PAGE MUST BE RETURNED WITH THE BID DOCUMENTS
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COMPLIANCE WITH WAGE PAYMENT LAWS DECLARATION

2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT
Cowlitz County Project No. 2025

Firm Name:

1. The bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date, April 25, 2025, the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final
and binding citation and notice of assessment issued by the Department of Labor and Industries
or through a civil judgment entered by a court of limited or general jurisdiction.

2. | certify that | am duly authorized to sign this declaration on behalf of the above-named
bidder/proposer.

3. 1 acknowledge that Cowlitz County is required to receive this declaration as a condition to
awarding the public works contract pursuant to RCW 39.04.350.

The undersigned declares, under penalty of perjury under the laws of Washington that the foregoing is
true and correct.

Signed and dated at , in State of , on this day of

2025.

Signature

Printed Name

THIS PAGE MUST BE RETURNED BEFORE THE PUBLIC WORKS CONTRACT CAN BE AWARDED
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AGREEMENT

THIS AGREEMENT is entered into between COWLITZ COUNTY and
("Contractor")  for  the
following project: 2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT ("the Project").

The Parties Agree as Follows:

1. Acceptance of Bid Proposal. Cowlitz County accepts Contractor's bid proposal for the
Project. Such acceptance is limited to the following items of the bid proposal: 1-13.

2. Contractor to Accomplish Project. Contractor shall do all work and furnish all labor,

materials, equipment, tools, services, and incidentals necessary to accomplish the Project in strict
compliance with the contract documents.

3. Contract Amount. Cowlitz County shall pay Contractor in accordance with the contract

documents, based on the unit prices and lump sums stated in the Proposal Form. The total contract
amount for the Project shall not exceed $ , including sales taxes.

4. Contract Documents. (a) This Agreement shall be governed by and incorporates by

reference the 2025 Standard Specifications for Road, Bridge, and Municipal Construction, by the
Washington State Department of Transportation and the American Public Works Association,
Washington State Chapter (the “Standard Specifications”). All provisions of the Standard Specifications
apply unless specifically modified herein. (b) The contract documents constitute the parties' entire and
integrated agreement concerning the Project, and supersede all prior and contemporaneous
negotiations, representations, or agreements, both written and oral.

5. Contractor Registration. By submitting a bid, each bidder warrants that it is currently a

registered contractor in accordance with RCW 18.27. Continuous registration throughout the
performance of the project is a requirement of the contract. The bidder shall promptly furnish proof of
registration whenever requested.

6. Performance of Work. (a) The Contractor warrants that all work performed shall be free

from defects in material and workmanship, shall conform to the contract documents, and shall be fit for
Cowlitz County's intended purposes. If the Engineer determines that the work or any portion thereof
fails to conform to the foregoing warranty, the Engineer shall give the Contractor written notice thereof
and the Contractor shall then take corrective action as directed by the Engineer. The purpose of the
corrective action will be to remedy all nonconforming work and any damage caused by the
nonconforming work. The Contractor shall begin the repair or replacement within 10 days after

Agreement Page 15
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receiving the notice, and shall complete the work within such reasonable time as determined by the
Engineer. If the Contractor fails to carry out the corrective action as required by this section, Cowlitz
County may perform the corrective action with its own resources or by contract, and the Contractor
shall pay all the costs thereof.

(b) If other provisions of the contract documents contain different performance
requirements, the more stringent requirements shall apply.

(c) No inspection, acceptance, use, or occupancy of the work, or payment for the work,
shall relieve the Contractor from its responsibilities.

(d) The Contractor warrants good title to all materials, supplies, and equipment
incorporated into the work.

7. Uniformity of Equipment and Materials. Like items of equipment and materials to be

incorporated into the work shall be products of one manufacturer.

8. Substitution of "Equal" Products. Unless otherwise provided, any reference in the contract

documents to any product by a brand name, model, or catalog number shall be understood as
establishing a standard of quality, and products equal in quality may be substituted if approved in
advance by the Engineer. If the Contractor wishes to propose a substitution, it shall submit a written
proposal in a form approved by the County, warranting and guarantying the substitute product will be,
including but not limited to, at least equal to or better than the specified product in terms of quality,
function, performance, compatibility and reliability, to the Engineer, whose decision shall be final. The
proposal shall identify the proposed substitute product, and the Contractor shall upon request and at
its expense furnish the Engineer with such detailed specifications, test results, and other data as are
helpful to the Engineer. The Engineer will not consider any proposed substitution if there is inadequate
time available to fully evaluate the proposal. If the Engineer approves a substitution proposed by the
Contractor, it is understood that such approval is in reliance upon the Contractor’s written warranty and
guaranty the substitute product to be, including but not limited to, at least equal to or better than the
specified product in terms of quality, function, performance, compatibility and reliability. There will be
no additional compensation or extensions to the time for completion. If the installation, application or
performance of the substitute product is not equal to the specified product, the Engineer may direct
the Contractor to remove the substitute product and replace it with the specified product, and to
remedy any damage and delay caused by the use of the substitute product, all at the Contractor's
expense. The County has a right to a deductive Change Order if the substituted product proves
less costly than the contractually required product. (Delete highlighted sections for federal aid projects)

9. Utilities. The Contractor shall comply with the provisions of RCW 19.122, Standard
Specification 1-07.17, and this paragraph. The telephone number of the Cowlitz County Utilities
Coordinating Council is (800) 424-5555. The Special Provisions and/or contract plans identify all
underground facilities known by Cowlitz County to be located within the area of excavation required as
part of the work. Locations and dimensions shown in the Special Provisions or on the plans are in

Agreement Page 16
2025 Countywide Pavement Overlay - Project No. 2025



accordance with available information without uncovering, measuring, or other verification. If a utility
is known or suspected of having underground facilities within the area of the excavation, and that utility
is not a subscriber to the Cowlitz County Utilities Coordinating Council, the Contractor shall give
individual notice to that utility.

10. Prevailing Wages and E-Verify. The Contractor shall pay all fees required by the

Department of Labor and Industries in connection with the administration of the prevailing wage
requirements. No increase in prevailing wage rates or fringe benefits shall be grounds for any additional
compensation to the Contractor.

Cowlitz County requires that all businesses which contract with the County for contracts
awarded by formal competitive procedures be enrolled in the Federal E-Verify Program. The
requirement extends to every subcontractor meeting the same criteria. The Prime Contractor must
provide certification of enroliment with bid submittal. The Prime Contractor is responsible for
verification of every applicable subcontractor. Cowlitz County reserves the right to require a copy of a
Memorandum of Understanding between the Prime or any Subcontractor and Department of Homeland
Security upon request at any time during the project verifying the contractor’s enrollment. Failure to
provide this document could result in suspension of the project.

A copy of Resolution No. 11-118 is available at the Offices of the Board of County Commissioners.
Federal E-Verify Program is a web-based application that can be accessed at www.dhs.gov/everify.

11. Air Pollution Regulations. The Southwest Washington Air Pollution Control Authority has

adopted regulations to control the emission of contaminants into the air by sources within the
Authority's jurisdiction, which includes Cowlitz County. The Contractor shall comply with all regulations
and orders of such Authority.

12. Shoring. If in the performance of this contract, the Contractor or any subcontractor
excavates any trench to a depth in excess of four feet, the Contractor shall provide adequate safety
systems for the trench excavation that comply with the requirements of the Washington Industrial
Safety and Health Act, RCW 39.04.180, and with all regulations thereunder. It is not anticipated that
any excavation 4-feet or more in depth will be required for completion of the Work under this contract.
Therefore, no bid item for trench safety systems is included in the bidder’s proposal. In the eventin the
performance of the contract the Engineer directs excavation such that shoring or extra excavation is
required as determined by the Engineer, payment to the Contractor for such work will be made in
accordance with Standard Specifications Section 1-04.4.

13. Worker’s Benefits. The following is added at the end of Standard Specification 1-07.10:
Notwithstanding the provisions of the preceding paragraphs, Contractor shall remain at all times liable

for payment of any and all premiums due under Title 50 or Title 51 RCW, or any other employee benefit
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act, with respect to all work performed by Contractor or any subcontractor pursuant to this contract.
Contractor shall indemnify, defend and hold Cowlitz County harmless from and against any claim or
demand for payment of such premiums. The Contractor’s responsibilities under this section shall
survive the termination or completion of the contract and/or any release of retainage with respect to
the contract. These waivers by the Contractor are a material inducement to County to enter into this
contract, are reflected in Contractor’s compensation, and have been mutually negotiated by the parties.

BOARD OF COUNTY COMMISSIONERS
OF COWLITZ COUNTY, WASHINGTON

Richard R. Dahl, Chairman Name of Contractor

Steve Rader, Commissioner Signatory Authorized by Firm Bylaws
to Bind Contractor

Steven L. Ferrell, Commissioner

Title
ATTEST:
Kelly Grayson, Clerk of the Board Date
Date Washington Contractor's Registration Number
APPROVED AS TO FORM:

Civil Deputy Prosecuting Attorney

[Executed copies shall be delivered each to County, Contractor, Surety and Insurance Company]
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that the undersigned Contractor and Surety, a corporation,
organized and existing under and by virtue of the laws of the State of Washington, are jointly and
severally obligated to Cowlitz County, State of Washington, in the penal sum of
S , for the payment of which sum we jointly and severally bind ourselves and
our heirs, executors, administrators, and assigns, and successors and assigns, firmly in accordance with
the following provisions:

The Contractor has entered into or is about to enter into a contract with Cowlitz County for the following
project: 2025 COUNTYWIDE PAVEMENT OVERLAY PROJECT.

Now, if the Contractor fully and timely performs all terms, conditions and requirements of the contract
in all respects, including all warranty provisions; and pays all laborers, mechanics, subcontractors, and
materialmen, and all persons who supply such person or persons, or subcontractors, with provisions
and supplies for the above project; and defends and indemnifies Cowlitz County against any direct or
indirect loss, damage, liability, judgments, and costs, to the extent required by the contract; then this
obligation shall be void; otherwise it shall remain in full force and effect.

Provided, however, that the conditions of this obligation shall not apply to any money loaned or
advanced to the Contractor or to any subcontractor or other person in the performance of any such
work.

The Surety, for value received agrees that no change, extension of time, alteration or addition to the
terms of the Contract, the specifications accompanying the Contract or to the work to be performed
under the Contract shall in any way affect its obligation on this bond, and waives notice of any change,
extension of time, alteration or addition to the terms of the Contract or the work performed. The Surety
agrees that modifications and changes to the terms and conditions of the Contract that increase the
total amount to be paid the Contractor shall automatically increase the obligation of the Surety on this
bond and notice to Surety is not required for such increased obligation.

Any judgment against Cowlitz County that relates to or is covered by the contract or this bond shall be
conclusive against the Contractor and the Surety, not only as to the amount of damages but also as to
their liability if reasonable notice of the pendency of the suit has been given.

Name of Contractor Name of Surety
Authorized Signature Authorized Signature”
Title Title

Date Date

*Attach Power of Attorney
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SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

(January 4, 2024 APWA GSP, Option A)

The work on this project shall be accomplished in accordance with the Standard Specifications for Road,
Bridge and Municipal Construction, 2025 edition, as issued by the Washington State Department of
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter
(hereafter “Standard Specifications”). The Standard Specifications, as modified or supplemented by
these Special Provisions, all of which are made a part of the Contract Documents, shall govern all of the
Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources,
which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision either
supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision. The
deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications
is meant to pertain only to that particular portion of the section, and in no way should it be interpreted
that the balance of the section does not apply.

The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its source.
For example:

(March 8, 2013 APWA GSP)
(April 1, 2013 WSDOT GSP)

Project specific special provisions are labeled without a date as such:
(* * ¥k *)

Also incorporated into the Contract Documents by reference are:

e Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition,
with Washington State modifications, if any

e Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M21-01, current
edition

Contractor shall obtain copies of these publications, at Contractor’s own expense.
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- DIVISION 1 -
GENERAL REQUIREMENTS

DESCRIPTION OF WORK

(March 13, 1995)

This contract provides for the improvement of *** Pavement planing and hot mix asphalt overlay paving
of various County roads*** and other work, all in accordance with the attached Contract Plans, these
Contract Provisions, and the Standard Specifications.

(******)

Appendices. The following appendices are hereby provided for the Contractor’s information:

Appendix A — Pavement Overlay Tonnages / Locations
Appendix B — WSDOT Work Zone Traffic Control Standard Plans
Appendix C - General Permit from Washington State Department of Transportation

1-01.3 Definitions
(January 19, 2022 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with
the following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest responsible and
responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and benefit
of the facilities, both from the operational and safety standpoint, any remaining traffic disruptions
will be rare and brief, and only minor incidental work, replacement of temporary substitute facilities,
plant establishment periods, or correction or repair remains for the Physical Completion of the total
Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required by the
Contract and required by law does not necessarily need to be furnished by the Contractor by this
date.

Special Provisions Page 21
2025 Countywide Pavement Overlay - Project No. 2025



Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the Contractor
under the contract are fulfilled by the Contractor. All documentation required by the Contract and
required by law must be furnished by the Contractor before establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications or WSDOT General Special Provisions, to the terms
“Department of Transportation”, “Washington State Transportation Commission”, “Commission”,
“Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall be revised to

read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the
reference is to an administrative agency of the State of Washington, a State statute or regulation, or the
context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency designated
location”.

All references to “final contract voucher certification” shall be interpreted to mean the Contracting
Agency form(s) by which final payment is authorized, and final completion and acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which may,
at the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, from
which the Contracting Agency may make a choice between different methods or material of
construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are
required by the Contract Documents, which may be a combination of a Payment Bond and a
Performance Bond.

Contract Documents
See definition for “Contract”.
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Contract Time
The period of time established by the terms and conditions of the Contract within which the Work must
be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting
Agency’s acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing and directing
the Contractor to proceed with the Work and establishing the date on which the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian
traffic.

(******)

"Contracting Agency" means Cowlitz County.
"Engineer" or "Project Engineer" means the Cowlitz County Engineer.

"Secretary" or "Secretary of Transportation" means the Board of County Commissioners of Cowlitz
County.

"State" or “State of Washington” means Cowlitz County, except when referring to state departments
other than the department of transportation, and except when referring to state publications, laws, etc.

1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum qualifications of RCW
39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works project.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

information as to where Bid Documents can be obtained or reviewed can be found in the Call for Bids
(Advertisement for Bids) for the work.
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After award of the contract, plans and specifications will be issued to the Contractor at no cost as
detailed below:

To Prime Contractor No. of Sets Basis of Distribution

Contract Provisions 2 Furnished automatically upon award.

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated in
the Call for Bids, at the Contractor’s own expense.

1-02.4(1) General
(December 30, 2022 APWA GSP Option B)

The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring...”, is revised to
read:

Prospective Bidders desiring an explanation or interpretation of the Bid Documents, shall request the
explanation or interpretation in writing by close of business ***5*** business days preceding the bid
opening to allow a written reply to reach all prospective Bidders before the submission of their Bids.

1-02.5 Proposal Forms
(November 25, 2024 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also list
estimated quantities, units of measurement, the items of work, and the materials to be furnished at the
unit bid prices. The bidder shall complete spaces on the proposal form that call for, but are not limited
to, unit prices; extensions; summations; the total bid amount; signatures; date; and, where applicable,
retail sales taxes and acknowledgment of addenda; the bidder’s name, address, telephone number, and
signature; the bidder’s DBE commitment, if applicable; a State of Washington Contractor’s Registration
Number; and a Business License Number, if applicable. Bids shall be in legible figures {(not words) written
in ink or typed and expressed in U.S. dollars. The required certifications are included as part of the
Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and additives,
if such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates and additives
set forth in the Proposal Form unless otherwise specified.
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1-02.6 Preparation of Proposal

Preparation of Proposal
November 25, 2024 APWA Option B

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price must
equal or exceed the minimum amount stated.

Delete the last two paragraphs, and replace them with the following:

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law Compliance form,
provided by the Contracting Agency. Failure to return this certification as part of the Bid Proposal
package will make this Bid Nonresponsive and ineligible for Award. A Contractor Certification of Wage
Law Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice president (or
other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name and signed by a partner.

A bid by a joint venture shall be executed in the joint venture name and signed by a member of the joint
venture.

Add the following new section:

1-02.6(1) Recycled Materials Proposal
(January 4, 2016 APWA GSP)

The Bidder shall submit with the Bid, its proposal for incorporating recycled materials into the project,
using the form provided in the Contract Provisions.

1-02.9 Delivery of Proposal
(July 8, 2024 APWA GSP, Option A)
Delete this section and replace it with the following:

DBE DOCUMENT SUBMITTAL REQUIREMENTS

General

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number as
stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required in the
Bid Documents, to ensure proper handling and delivery.
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To be considered responsive on a FHWA-funded project, the Bidder may be required to submit the
following items, as required by Section 1-02.6:

e DBE Utilization Certification (WSDOT 272-056)

e DBE Written Confirmation Document (WSDOT 422-031) from each DBE firm listed on the
Bidder’s completed DBE Utilization Certification

e Good Faith Effort (GFE) Documentation (if applicable)

e DBE Bid Item Breakdown (WSDOT 272-054)

Proposals that are received as required will be publicly opened and read as specified in Section 1-02.12.
The Contracting Agency will not open or consider any Bid Proposal that is received after the time
specified in the Call for Bids for receipt of Bid Proposals or received in a location other than that specified
in the Call for Bids. The Contracting Agency will not open or consider any “Supplemental Information”
(Written Confirmations Documents, or GFE Documentation) that is received after the time specified, or
received in a location other than that specified in the Call for Bids.

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so
that Proposals cannot be received at the office designated for receipt of bids as specified in Section 1-
02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same time of
day specified in the solicitation on the first work day on which the normal work processes of the
Contracting Agency resume.

Supplemental bid information submitted after the Proposal submittal but within 48 hours of the time
specified for receipt of Proposals, shall be submitted in a sealed envelope labeled the same as for the
Proposal, with “Supplemental Information” added.

DBE Utilization Certification (WSDOT Form 272-056)

The DBE Utilization Certification shall be received at the same location and no later than the time
required for delivery of the Proposal. The Contracting Agency will not open or consider any Proposal
when the DBE Utilization Certification is received after the time specified for receipt of Proposals or
received in a location other than that specified for receipt of Proposals. The DBE Utilization Certification
may be submitted in the same envelope as the Bid deposit.

DBE Written Confirmation Document (WSDOT Form 422-031) and/or GFE Documentation, (if
applicable)

The DBE Written Confirmation Documents and/or GFE Documentation are not required to be submitted
with the Proposal. The DBE Written Confirmation Document(s) and/or GFE Documentation (if
applicable) shall be received either with the Bid Proposal or as a Supplement to the Bid. Written
Confirmation and/or GFE Documentation shall be received no later than 48 hours (not including
Saturdays, Sundays and Holidays) after the time for delivery of the Proposal. To be considered
responsive, Bidders shall submit a Written Confirmation Document from each DBE firm listed on the
Bidder’s completed DBE Utilization Certification and/or the GFE Documentation as required by Section
1-02.6.
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DBE Bid Item Breakdown Form (WSDOT Form 272-54)

The DBE Bid Item Breakdown shall be received either with the Bid Proposal or as a Supplement to the
Bid. The documents shall be received no later than 48 hours (not including Saturdays, Sundays and
Holidays) after the time for delivery of the Proposal. To be considered responsive, Bidders shall submit
a completed DBE Bid Item Breakdown, however, the Contractor may correct minor errors to the DBE
Bid Item Breakdown for a period up to five calendar days after bid opening (not including Saturdays,
Sundays and Holidays). DBE Bid Item Breakdowns that are still incorrect after the correction period will
be determined to be non-responsive.

The DBE Bid Item Breakdown will not be included as part of the executed Contract.

1-02.10 Withdrawing, Revising, or Supplementing Proposal
(July 23, 2015 APWA GSP)

Delete this section, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise, or
supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically delivers it
to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid Proposals,
and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency before
the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time
set for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package to
the Bidder. The Bidder must then submit the revised or supplemented package in its entirety. If the
Bidder does not submit a revised or supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the
Contracting Agency and returned unopened. Mailed, emailed, or faxed requests to withdraw, revise, or
supplement a Bid Proposal are not acceptable.

(*******)

1-02.12 Public Opening of Proposal
Section 1-02.12 is supplemented with the following:

Date Of Opening Bids
Sealed bids are to be received at the following location prior to the time specified in the CALL FOR BIDS:

Cowlitz County Department of Public Works
1600 13" Avenue South
Kelso WA 98626
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1-02.13

Irregular Proposals

(September 3, 2024 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a.
b.

The Bidder is not prequalified when so required;

The Bidder adds provisions reserving the right to reject or accept the Award, or enter into
the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a subcontractor list (WSDOT Form 271-
015), if applicable, as required in Section 1-02.6;

The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise
Certification (WSDOT Form 272-056), if applicable, as required in Section 1-02.6;

The Bidder fails to submit Written Confirmations (WSDOT Form 422-031) from each DBE
firm listed on the Bidder’s completed DBE Utilization Certification that they are in
agreement with the bidder’s DBE participation commitment, if applicable, as required in
Section 1-02.6, or if the written confirmation that is submitted fails to meet the
requirements of the Special Provisions;

The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as required
in Section 1-02.6, or if the documentation that is submitted fails to demonstrate that a
Good Faith Effort to meet the Condition of Award in accordance with Section 1-07.11;
The Bidder fails to submit a DBE Bid Item Breakdown (WSDOT Form 272-054), if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to meet the
requirements of the Special Provisions;

The Bidder fails to submit the Bidder Questionnaire (DOT Form 272-022), if applicable as
required by Section 1-02.6, or if the documentation that is submitted fails to meet the
requirements of the Special Provisions; or

The Bid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation.

2. A Proposal may be considered irregular and may be rejected if:

a.
b.

The Proposal does not include a unit price for every Bid item;

Any of the unit prices are excessively unbalanced (either above or below the amount of a
reasonable Bid) to the potential detriment of the Contracting Agency;

The authorized Proposal Form furnished by the Contracting Agency is not used or is altered;

. The completed Proposal form contains unauthorized additions, deletions, alternate Bids, or

conditions;

Receipt of Addenda is not acknowledged;

A member of a joint venture or partnership and the joint venture or partnership submit
Proposals for the same project (in such an instance, both Bids may be rejected); or

If Proposal form entries are not made in ink.
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1-02.14 Disqualification of Bidders
(May 17, 2018 APWA GSP, Option A)

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1), as amended.

The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in
RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency reserves the right to request
documentation as needed from the Bidder and third parties concerning the Bidder’s compliance with
the mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this
determination, it may appeal the determination within two (2) business days of the Contracting
Agency’s determination by presenting its appeal and any additional information to the Contracting
Agency. The Contracting Agency will consider the appeal and any additional information before issuing
its final determination. If the final determination affirms that the Bidder is not responsible, the
Contracting Agency will not execute a contract with any other Bidder until at least two business days
after the Bidder determined to be not responsible has received the Contracting Agency’s final
determination.

1-02.15 Pre-Award Information
(December 30, 2022 APWA GSP)

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these items or
actions of the apparent lowest responsible bidder:
1. A complete statement of the origin, composition, and manufacture of any or all materials to be
used,
2. Samples of these materials for quality and fitness tests,
3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time
required for the various phases of the work,
4. A breakdown of costs assigned to any bid item,
5. Attendance at a conference with the Engineer or representatives of the Engineer,
6. Obtain, and furnish a copy of, a business license to do business in the city or county where the
work is located.

7. Any other information or action taken that is deemed necessary to ensure that the bidder is
the lowest responsible bidder.

1-03 AWARD AND EXECUTION OF CONTRACT
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1-03.1 Consideration of Bids
(December 30, 2022 APWA GSP)

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for correctness of
extensions of the prices per unit and the total price. If a discrepancy exists between the price per unit
and the extended amount of any bid item, the price per unit will control. If a minimum bid amount has
been established for any item and the bidder’s unit or lump sum price is less than the minimum specified
amount, the Contracting Agency will unilaterally revise the unit or lump sum price, to the minimum
specified amount and recalculate the extension. The total of extensions, corrected where necessary,
including sales taxes where applicable and such additives and/or alternates as selected by the
Contracting Agency, will be used by the Contracting Agency for award purposes and to fix the Awarded
Contract Price amount and the amount of the contract bond.

1-03.1(1) Identical Bid Totals
(December 30, 2022 APWA GSP)

Revise this section to read:

After opening Bids, if two or more lowest responsive Bid totals are exactly equal, then the tie-breaker
will be the Bidder with an equal lowest bid, that proposed to use the highest percentage of recycled
materials in the Project, per the form submitted with the Bid Proposal. If those percentages are also
exactly equal, then the tie-breaker will be determined by drawing as follows: Two or more slips of paper
will be marked as follows: one marked “Winner” and the other(s) marked “unsuccessful”. The slips will
be folded to make the marking unseen. The slips will be placed inside a box. One authorized
representative of each Bidder shall draw a slip from the box. Bidders shall draw in alphabetic order by
the name of the firm as registered with the Washington State Department of Licensing. The slips shall
be unfolded and the firm with the slip marked “Winner” will be determined to be the successful Bidder
and eligible for Award of the Contract. Only those Bidders who submitted a Bid total that is exactly equal
to the lowest responsive Bid, and with a proposed recycled materials percentage that is exactly equal
to the highest proposed recycled materials amount, are eligible to draw.

1-03.3 Execution of Contract
(January 4, 2024 APWA GSP Option B)

Revise this section to read:

Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), the successful
Bidder shall provide the information necessary to execute the Contract to the Contracting Agency. The
Bidder shall send the contact information, including the full name, email address, and phone number,
for the authorized signer and bonding agent to the Contracting Agency.

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for
signature by the successful bidder on the first business day following award. The number of copies to
be executed by the Contractor will be determined by the Contracting Agency.
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Within 10 calendar days after the award date, the successful bidder shall return the signed Contracting
Agency-prepared contract, an insurance certification as required by Section 1-07.18, a satisfactory bond
as required by law and Section 1-03.4, the Transfer of Coverage form for the Construction Stormwater
General Permit with sections |, lil, and VIIl completed when provided. Before execution of the contract
by the Contracting Agency, the successful bidder shall provide any pre-award information the
Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor
shall any work begin within the project limits or within Contracting Agency-furnished sites. The
Contractor shall bear all risks for any work begun outside such areas and for any materials ordered
before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the contract
documents within the calendar days after the award date stated above, the Contracting Agency may
grant up to a maximum of 10 additional calendar days for return of the documents, provided the
Contracting Agency deems the circumstances warrant it.

1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full contract
amount. The bond may be a combined payment and performance bond; or be separate payment and
performance bonds. In the case of separate payment and performance bonds, each shall be for the full
contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);

2. Be signed by an approved surety (or sureties) that:

a. Isregistered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington published by
the Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to indemnify,
defend, and protect the Contracting Agency against all losses and claims related directly or
indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of
the Contractor) to faithfully perform and comply with all contract obligations, conditions,
and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to
pay all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or
any other person who provides supplies or provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project
under titles 50, 51, and 82 RCW; and
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5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond;
and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor
or partner). If the Contractor is a corporation, the bond(s) must be signed by the president or
vice president, unless accompanied by written proof of the authority of the individual signing
the bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to
such effect signed by the president or vice president).

1-03.7 Judicial Review
(December 30, 2022 APWA GSP)

Revise this section to read:

All decisions made by the Contracting Agency regarding the Award and execution of the Contract or Bid
rejection shall be conclusive subject to the scope of judicial review permitted under Washington Law.
Such review, if any, shall be timely filed in the Superior Court of the county where the Contracting
Agency headquarters is located, provided that where an action is asserted against a county, RCW
36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF THE WORK
1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and Addenda
(December 30, 2022 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence
(e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Standard Specifications,

Contracting Agency’s Standard Plans or Details (if any), and

WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

NowvewN

(*******)

Interpretation of Contract Documents. The Contractor shall provide any work or materials clearly
implied in the contract even if the contract documents do not mention it specifically. If the contract
documents use words that are not defined therein but have a commonly accepted technical or trade
meaning, the words shall be understood in accordance with that meaning.
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1-04.4 Changes
(January 19, 2022 APWA GSP)

The first two sentences of the last paragraph of Section 1-04.4 are deleted.

1-05 CONTROL OF WORK
1-05.1 Authority of The Engineer
Section 1-05.1 is supplemented with the following:

(*******)

Additional Directions from Engineer. If the Engineer determines that the provisions in the contract
documents are not sufficiently clear to permit the Contractor to proceed with the work, the Engineer
shall, either on his own or upon written request from the Contractor, furnish such additional written
directions as he deems appropriate. When the Contractor makes such a request, it must do so in writing
and must allow ample time to permit the Engineer to review the request and prepare any additional
directions before the Contractor begins any work affected by the request. Any additional directions
issued by the Engineer shall not be inconsistent with the contract documents and shall have the same
force and effect as if contained in the contract documents.

1-05.3 Plans and Working Drawings
Section 1-05.3 is supplemented with the following:

Shop Drawings. The Contractor shall submit five copies of all shop drawings and samples to the
Engineer for review and approval in accordance with the schedule of shop drawing submissions
approved at the Pre-Construction Conference. Contractor shall check and verify all field measurements
prior to submitting shop drawings to Engineer for review and approval, shop drawings shall have been
checked by and stamped with the approval of the Contractor and identified as the Engineer may require.
The data shown on the Shop Drawings will be complete with respect to dimensions, design criteria,
material or construction and like information to enable the Engineer to review the information as
required.

At the time of each submission, the Contractor shall, in writing, call the Engineer’s attention to any
deviations that the Shop Drawings or Samples may have from the requirements of the Contract
Documents.

The Engineer will review and approve with reasonable promptness shop drawings and samples, but the
Engineer’s review and approval shall be only for conformance with the design concept of the Project
and for compliance with the information given in the Contact Documents and shall not extend to means,
methods, sequences, techniques or procedures of construction or to safety precautions or programs
incident thereto. The review and approval of a separate item as such will not indicate approval of the
assembly in which the item functions. The Contractor shall make any corrections required by the
Engineer and shall return the required number of corrected copies of shop drawing and resubmit new
samples for review and approval. The Contractor shall direct specific attention, in writing, to revisions
other than the corrections called for by the Engineer on previous submittals. The Contractor’s stamp of
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approval on any shop drawings or samples shall constitute a representation to Owner and Engineer that
Contractor has either determined and verified all quantities, dimensions, field construction criteria,
materials, catalog numbers, and similar data or assumes full responsibility for doing so, and that the
Contractor has reviewed or coordinated each shop drawing or sample with the requirements of the
work and the Contract Documents.

Where a shop drawing or sample is required by the Specifications, no related work shall be commenced
until the submittal has been reviewed and approved by the Engineer.

The Engineer’s review and approval of shop drawings or samples shall not relieve the Contractor from
responsibility for any deviations from the Contract Documents unless the Contractor has, in writing,
called the Engineer’s attention to such deviation at the time of submission and the Engineer has given
written concurrence and approval to the specific deviation, nor shall any concurrence or approval by
the Engineer relieve the Contractor from responsibility for errors or omissions in the shop drawings.

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written
notice from the Engineer or fails to perform any part of the work required by the Contract Documents,
the Engineer may correct and remedy such work as may be identified in the written notice, with
Contracting Agency forces or by such other means as the Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be an
emergency situation, the Engineer may have the defective and unauthorized work corrected
immediately, have the rejected work removed and replaced, or have work the Contractor refuses to
perform completed by using Contracting Agency or other forces. An emergency situation is any situation
when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or might cause
serious risk of loss or damage to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying
defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by
the Contractor. Payment will be deducted by the Engineer from monies due, or to become due, the
Contractor. Such direct and indirect costs shall include in particular, but without limitation,
compensation for additional professional services required, and costs for repair and replacement of
work of others destroyed or damaged by correction, removal, or replacement of the Contractor’s
unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights provided by this
Section.
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The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s right
to pursue any other avenue for additional remedy or damages with respect to the Contractor’s failure
to perform the work as required.

1-05.11 Final Inspection
Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify the
Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s request
shall list the specific items of work that remain to be completed in order to reach physical completion.
The Engineer will schedule an inspection of the work with the Contractor to determine the status of
completion. The Engineer may also establish the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially complete
and ready for its intended use, the Engineer, by written notice to the Contractor, will set the Substantial
Completion Date. If, after this inspection the Engineer does not consider the work substantially
complete and ready for its intended use, the Engineer will, by written notice, so notify the Contractor
giving the reasons, therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is applicable,
the Contractor shall pursue vigorously, diligently and without unauthorized interruption, the work
necessary to reach Substantial and Physical Completion. The Contractor shall provide the Engineer with
a revised schedule indicating when the Contractor expects to reach substantial and physical completion
of the work.

The above process shall be repeated until the Engineer establishes the Substantial Completion Date and
the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection, the
Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer will
set a date for final inspection. The Engineer and the Contractor will then make a final inspection and the
Engineer will notify the Contractor in writing of all particulars in which the final inspection reveals the
work incomplete or unacceptable. The Contractor shall immediately take such corrective measures as
are necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, diligently,
and without interruption until physical completion of the listed deficiencies. This process will continue
until the Engineer is satisfied the listed deficiencies have been corrected.
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If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps
are necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the performance
of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting Agency,
in writing, of the date upon which the work was considered physically complete. That date shall
constitute the Physical Completion Date of the contract but shall not imply acceptance of the work or
that all the obligations of the Contractor under the contract have been fulffilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and
operable system. Therefore, when the work involves the installation of machinery or other mechanical
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or
other similar work it may be desirable for the Engineer to have the Contractor operate and test the work
for a period of time after final inspection but prior to the physical completion date. Whenever items of
work are listed in the Contract Provisions for operational testing, they shall be fully tested under
operating conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items of
workmanship, materials, or equipment which prove faulty, or that are not in first class operating
condition. Equipment, electrical controls, meters, or other devices and equipment to be tested during
this period shall be tested under the observation of the Engineer, so that the Engineer may determine
their suitability for the purpose for which they were installed. The Physical Completion Date cannot be
established until testing and corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to successfully complete
operational testing, shall be included in the unit contract prices related to the system being tested,

unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s
guaranties or warranties furnished under the terms of the contract.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraphs of this section.
Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements and shall bear the costs for power and water
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necessary for the performance of the work, unless the contract includes power and water as a pay item.

1-06 CONTROL OF MATERIAL

1-06.6 Recycled Materials
(January 4, 2016 APWA GSP)

Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction of the project.
Approval of such material use shall be as detailed elsewhere in the Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were
utilized in the construction of the project for each of the items listed in Section 9-03.21. The report shall
include hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and other
recycled materials (e.g. utilization of on-site material and aggregates from concrete returned to the
supplier). The Contractor’s report shall be provided on DOT form 350-075 Recycled Materials Reporting.

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC
1-07.1 Laws To Be Observed
Section 1-07.1 is supplemented with the following:

(October 1, 2005 APWA GSP)
Supplement this section with the following:
In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington Industrial
Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well-known place at the project site, all
articles necessary for providing first aid to the injured. The Contractor shall establish, publish, and make
known to all employees, procedures for ensuring immediate removal to a hospital, or doctor’s care,
persons, including employees, who may have been injured on the project site. Employees should not
be permitted to work on the project site before the Contractor has established and made known
procedures for removal of injured persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the Contractor’s
plant, appliances, and methods, and for any damage or injury resulting from their failure, or improper
maintenance, use, or operation. The Contractor shall be solely and completely responsible for the
conditions of the project site, including safety for all persons and property in the performance of the
work. This requirement shall apply continuously, and not be limited to normal working hours. The
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required or implied duty of the Engineer to conduct construction review of the Contractor’s
performance does not, and shall not, be intended to include review and adequacy of the Contractor’s
safety measures in, on, or near the project site.

1-07.2 State Sales Tax
Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State sales tax. Sections
1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact the
Washington State Department of Revenue for answers to questions in this area. The Contracting Agency
will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts.
In some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this
exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of Revenue
a certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The Contracting
Agency may deduct from its payments to the Contractor any amount the Contractor may owe the
Washington State Department of Revenue, whether the amount owed relates to this contract or not.
Any amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc.,
which are owned by a municipal corporation, or political subdivision of the state, or by the United States,
and which are used primarily for foot or vehicular traffic. This includes storm or combined sewer
systems within and included as a part of the street or road drainage system and power lines when such
are part of the roadway lighting system. For work performed in such cases, the Contractor shall include
Washington State Retail Sales Taxes in the various unit bid item prices, or other contract amounts,
including those that the Contractor pays on the purchase of the materials, equipment, or supplies used
or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing
buildings, or other structures, upon real property. This includes, but is not limited to, the construction
of streets, roads, highways, etc., owned by the state of Washington; water mains and their
appurtenances; sanitary sewers and sewage disposal systems unless such sewers and disposal systems
are within, and a part of, a street or road drainage system; telephone, telegraph, electrical power
distribution lines, or other conduits or lines in or above streets or roads, unless such power lines become
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a part of a street or road lighting system; and installing or attaching of any article of tangible personal
property in or to real property, whether or not such personal property becomes a part of the realty by
virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail sales
tax on the full contract price. The Contracting Agency will automatically add this sales tax to each
payment to the Contractor. For this reason, the Contractor shall not include the retail sales tax in the
unit bid item prices, or in any other contract amount subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable supplies
not integrated into the project. Such sales taxes shall be included in the unit bid item prices or in any
other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly for
professional or other services (as defined in Washington State Department of Revenue Rules 138 and
244).

1-07.6 Permits and Licenses
Section 1-07.6 is supplemented with the following:

(*******)

The Contracting Agency has obtained the below-listed permit(s) for this project. A copy of the permit(s)
is attached as an appendix for informational purposes. All contacts with the permitting agency
concerning the below-listed permit(s) shall be through the Engineer. The Contractor shall obtain
additional permits as necessary. All costs to obtain and comply with additional permits shall be included
in the applicable bid items for the work involved. Copies of these permits are required to be onsite at
all times.

*** General Permits from the Washington State Department of Transportation for work at the
I-5 interchanges at exit 27 and exit 32 ***

1-07.7 Load Limits
Section 1-07.7 is supplemented with the following:

(March 13, 1995)

If the sources of materials provided by the Contractor necessitates hauling over roads other than State
Highways, the Contractor shall, at the Contractor’s expense, make all arrangements for the use of the
haul routes.

1-07.8 High-Visibility Apparel
The third and fourth paragraphs of Section 1-07.8 are revised to read:

(November 4, 2024)
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High-visibility garments shall always be the outermost garments worn in a manner to ensure 360
degrees of uninterrupted background and retroreflective material encircling the torso.

High-visibility garments shall be labeled as, and in a condition compliant with the ANSI/ISEA 107-
2015 publication entitled “American National Standard for High-Visibility Safety Apparel and
Accessories,” or equivalent revisions.

1-07.13 Contractor's Responsibility for Work

(*******)

1-07.13(4) Repair of Damage
Section 1-07.13(4) is revised to read:

The Contractor shall promptly repair all damage to either temporary or permanent work as directed by
the Engineer. For damage qualifying for relief under Sections 1-07.13(1), 1-07.13(2) or 1-07.13(3),
payment will be made in accordance with Section 1-04.4. Payment will be limited to repair of damaged
work only. No payment will be made for delay or disruption of work.

(*******)

1-07.14 Responsibility for Damage
Section 1-07.14 is supplemented with the following:

Indemnification. References in Standard Specification 1-07.14 to the Contractor's "agents" shall be
understood to include the Contractor's subcontractors. The Contractor's responsibilities under
Standard Specification 1-07.14 shall survive the termination or completion of the contract.

Utilities and Similar Facilities
Section 1-07.17 is supplemented with the following:

(April 2, 2007)
Locations and dimensions shown in the Plans for existing facilities are in accordance with available
information obtained without uncovering, measuring, or other verification.

The following addresses and telephone numbers of utility companies known or suspected of having
facilities within the project limits are supplied for the Contractor's convenience:

**Power: Cowlitz Public Utility District
961 12t Avenue
Longview, Washington 98632
(360) 577-7546

Gas: Cascade Natural Gas
2688 Coweeman Park Dr.
Kelso, Washington 98626
(888) 522-1130
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Telephone:

Water/Sewer:

Nippon Dynawave Packaging Company
3401 Industrial Way

Longview, Washington 98632

(360) 425-2150

Lumen Technologies

4501 NE Minnehaha St, Bldg Il
Vancouver, WA 98661

(564) 888-2024

Kalama Telephone

PO Box 1068

Kalama, Washington 98625
(360) 673-2764

Sprint Communications
2210S. 35 Street
Tacoma, WA 98409
(360) 402-4159

Ziply Fiber

354 S. 4th St.

P.O. Box 535

Coos Bay, OR. 97420
(503) 626-3270

City of Kelso

PO Box 819

Kelso, Washington 98626
(360) 423-6590

Cowlitz County Public Works (includes Leachate Pipeline)
1600 — 13™ Avenue South

Kelso, Washington 98625

(360) 577-3030

City of Longview

Utility Operations Center
1460 Industrial Way
Longview, Washington 98632
(360) 442-5700

City of Kalama

6300 Old Pacific Highway South
Kalama, Washington 98625
(360) 673-3706
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Beacon Hill Sewer District
1121 Westside Highway
Kelso, Washington 98626
(360) 636-3860

City of Castle Rock

Dave Vorse

360”A” Street

Castle Rock, Washington 98611
(360) 274-7478

Fiber Optic: Cascade Networks
1111 11" Avenue
Longview, WA 98632-3109
(360) 414-5990

Lumen Technologies

4501 NE Minnehaha St, Bldg II
Vancouver, WA 98661

(564) 888-2024

AT&T
11241 Willows Road NE Suite 130
Redmond, WA 98052

Zayo Fiber Solutions

2101 4" Avenue, Suite 2000
Seattle, Washington 98121
(702) 755-1143

Cable: Comcast
6916 NE 40t Street
Vancouver, WA 98661
(360) 891-3204**

1-07.18 Public Liability and Property Damage Insurance
Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2024 APWA GSP)

1-07.18(1) General Requirements
A. The Contractor shall procure and maintain the insurance described in all subsections of section
1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than
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A-: VIl and licensed to do business in the State of Washington. The Contracting Agency reserves
the right to approve or reject the insurance provided, based on the insurer’s financial condition.

The Contractor shall keep this insurance in force without interruption from the commencement
of the Contractor’s Work through the term of the Contract and for thirty (30) days after the
Physical Completion date, unless otherwise indicated below.

If any insurance policy is written on a claims-made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy shall
state that coverage is claims made and state the retroactive date. Claims-made form coverage
shall be maintained by the Contractor for a minimum of 36 months following the Completion
Date or earlier termination of this Contract, and the Contractor shall annually provide the
Contracting Agency with proof of renewal. If renewal of the claims made form of coverage
becomes unavailable, or economically prohibitive, the Contractor shall purchase an extended
reporting period (“tail”) or execute another form of guarantee acceptable to the Contracting
Agency to assure financial responsibility for liability for services performed.

. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-
insurance, or self-insured pool coverage maintained by the Contracting Agency shall be excess of
the Contractor’s insurance and shall not contribute with it.

The Contractor shall provide the Contracting Agency and all additional insureds with written
notice of any policy cancellation, within two business days of their receipt of such notice.

The Contractor shall not begin work under the Contract until the required insurance has been
obtained and approved by the Contracting Agency

. Failure on the part of the Contractor to maintain the insurance as required shall constitute a
material breach of contract, upon which the Contracting Agency may, after giving five business
days’ notice to the Contractor to correct the breach, immediately terminate the Contract or, at
its discretion, procure or renew such insurance and pay any and all premiums in connection
therewith, with any sums so expended to be repaid to the Contracting Agency on demand, or at
the sole discretion of the Contracting Agency, offset against funds due the Contractor from the
Contracting Agency.

. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the
Contract and no additional payment will be made.

Under no circumstances shall a wrap-up policy be obtained, for either initiating or maintaining
coverage, to satisfy insurance requirements for any policy required under this Section. A “wrap
up policy” is defined as an insurance agreement or arrangement under which all the parties
working on a specified or designated project are insured under one policy for liability arising out
of that specified or designated project.

Special Provisions Page 43
2025 Countywide Pavement Overlay - Project No. 2025



1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional
insured(s) using the forms or endorsements required herein:

= the Contracting Agency and its officers, elected officials, employees, agents, and volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained
by the Contractor, irrespective of whether such limits maintained by the Contractor are greater than
those required by this Contract, and irrespective of whether the Certificate of Insurance provided by the
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured endorsements
shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for
completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each subcontractor of every tier to provide insurance coverage that complies
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained
by subcontractors.

The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-07.18(2) as
additional insureds, and provide proof of such on the policies as required by that section as detailed in
1-07.18(2) using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and CG
20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency
evidence of insurance and copies of the additional insured endorsements of each subcontractor of every
tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements
for each policy of insurance meeting the requirements set forth herein when the Contractor delivers
the signed Contract for the work. Failure of Contracting Agency to demand such verification of coverage
with these insurance requirements or failure of Contracting Agency to identify a deficiency from the
insurance documentation provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2)
as additional insured(s), showing the policy number. The Contractor may submit a copy of any
blanket additional insured clause from its policies instead of a separate endorsement.

3. Any other amendatory endorsements to show the coverage required herein.
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4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full
and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full
and certified copy of that policy is required when the Contractor delivers the signed Contract for the
work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be construed to
limit the liability of the Contractor to the coverage provided by such insurance, or otherwise limit the
Contracting Agency’s recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a liability
subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured retention
shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop
gap liability, independent contractors, products-completed operations, personal and advertising injury,
and liability assumed under an insured contract. There shall be no exclusion for liability arising from
explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate
limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:

$2,000,000 Each Occurrence

$3,000,000 General Aggregate

$3,000,000 Products & Completed Operations Aggregate
$2,000,000 Personal & Advertising Injury each offence
$2,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on
a coverage form at least as broad as I1SO form CA 00 01. If the work involves the transport of pollutants,
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.
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Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.

1-07.18(5)D Excess or Umbrella Liability
(January 4, 2016 APWA GSP)

The Contractor shall provide Excess or Umbrella Liability insurance with limits of not less than $5 million
each occurrence and annual aggregate. This excess or umbrella liability coverage shall be excess over
and as least as broad in coverage as the Contractor’s Commercial General and Auto Liability insurance.

All entities listed under 1-07.18(2) of these Special Provisions shall be named as additional insureds on
the Contractor’s Excess or Umbrella Liability insurance policy.

This requirement may be satisfied instead through the Contractor’s primary Commercial General and
Automobile Liability coverages, or any combination thereof that achieves the overall required limits of
insurance.

1-07.23 Public Convenience And Safety
1-07.23(1) Construction Under Traffic
The second paragraph of Section 1-07.23(1) is supplemented with the following:

(*******)

The Contractor shall limit the total delay to the public, to a maximum of *** 20 *** minutes, during
travel through the project. If the delay becomes greater than *** 20 *** minutes, the Contractor shall
immediately begin to take action to cease the operations that are causing the delays. Ifthe *** 20 ***
minute delay limit has been exceeded, as determined by the Engineer, the Contractor shall provide to
the Engineer, a written proposal to revise his work operations to meet the *** 20 *** minute limit. This
proposal shall be approved by the Engineer prior to resuming any work requiring traffic control.

1-07.24 Rights of Way
(July 23, 2015 APWA GSP)

Delete this section and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the
Plans. The Contractor’s construction activities shall be confined within these limits unless arrangements
for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and
easements, both permanent and temporary, necessary for carrying out the work. Exceptions to this are
noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued Addendum.
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Whenever any of the work is accomplished on or through property other than public Right of Way, the
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained by
the Contracting Agency from the owner of the private property. Copies of the easement agreements
may be included in the Contract Provisions or made available to the Contractor as soon as practical after
they have been obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these areas are so
noted in the Plans. The Contractor shall not proceed with any portion of the work in areas where right
of way, easements or rights of entry have not been acquired until the Engineer certifies to the
Contractor that the right of way or easement is available or that the right of entry has been received. If
the Contractor is delayed due to acts of omission on the part of the Contracting Agency in obtaining
easements, rights of entry or right of way, the Contractor will be entitled to an extension of time. The
Contractor agrees that such delay shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This includes entry
onto easements and private property where private improvements must be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the Contracting Agency,
any additional land and access thereto that the Contractor may desire for temporary construction
facilities, storage of materials, or other Contractor needs. However, before using any private property,
whether adjoining the work or not, the Contractor shall file with the Engineer a written permission of
the private property owner, and, upon vacating the premises, a written release from the property owner
of each property disturbed or otherwise interfered with by reasons of construction pursued under this
contract. The statement shall be signed by the private property owner, or proper authority acting for
the owner of the private property affected, stating that permission has been granted to use the property
and all necessary permits have been obtained or, in the case of a release, that the restoration of the
property has been satisfactorily accomplished. The statement shall include the parcel number, address,
and date of signature. Written releases must be filed with the Engineer before the Completion Date will
be established.

(*******)

Section 1-07.24 is supplemented with the following:

Work on Kalama River Road and Todd Road within the State Right of Way for Interstate 5 shall
comply with the requirements of the General Permits in Appendix C. All costs to comply with this
permit are included in the various bid items.

1-08 PROSECUTION AND PROGRESS
Add the following new section:

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)
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Add the following new section:

1-08.0(1) Preconstruction Conference
(July 8, 2024 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held between the
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the
preconstruction conference will be:

1. To review the initial progress schedule;

2. To establish a working understanding among the various parties associated or affected by the
work;

3. To establish and review procedures for progress payment, notifications, approvals, submittals,
etc.;

To review DBE Requirements, Training Plans, and Apprenticeship Plans, when applicable.
To establish normal working hours for the work;
To review safety standards and traffic control; and

No e

To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:
1. Abreakdown of all lump sum items;
2. A preliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(December 8, 2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working
hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. Monday
through Friday, exclusive of a lunch break. If the Contractor desires different than the normal working
hours stated above, the request must be submitted in writing prior to the preconstruction conference,
subject to the provisions below. The working hours for the Contract shall be established at or prior to
the preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such as noise
ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit a
written request to the Engineer for consideration. This request shall state what hours are being
requested, and why. Requests shall be submitted for review no later than 10 am prior to the day(s) the
Contractor is requesting to change the hours.
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If the Contracting Agency approves such a deviation, such approval may be subject to certain other
conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency for
the costs in excess of straight-time costs for Contracting Agency representatives who worked
during such times. (The Engineer may require designated representatives to be present during
the work. Representatives who may be deemed necessary by the Engineer include but are not
limited to: survey crews; personnel from the Contracting Agency’s material testing lab;
inspectors; and other Contracting Agency employees or third party consultants when, in the
opinion of the Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with
regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract time even
though the multiple shifts occur in a single 24-hour period.

4. If a 4-10 work schedule is requested and approved the non-working day for the week will be
charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded
properly on certified payroll.

(*******)

Work on Kalama River Road, Todd Road and Old Pacific Highway will be allowed between 8:00 p.m. and
5:00 a.m. on weekdays only. The Contractor shall provide notice a minimum of one week prior to
performing this work.

Work on Headquarters Road and South Silver Lake Road will be allowed between 7:00 a.m. and 6:00
p.m. on Saturdays only. The Contractor shall provide notice a minimum of one week prior to performing
this work.

1-08.0(3) Reimbursement for Overtime Work of Contracting Agency Employees
(*******)

Where the Contractor elects to work on a Saturday, Sunday, or holiday, or longer than an 8-hour work
shift on a regular working day, as defined in the Standard Specifications, such work shall be considered
as overtime work. On all such overtime work an inspector will be present, and a survey crew may be
required at the discretion of the Engineer. In such case, the Contracting Agency may deduct from
amounts due or to become due to the Contractor for the costs in excess of the straight-time costs for
employees of the Contracting Agency required to work overtime hours.

The Contractor by these specifications does hereby authorize the Engineer to deduct such costs from
the amount due or to become due to the Contractor.

(*******)

Work on Kalama River Road, Todd Road, Old Pacific Highway, Headquarters Road, and South Silver Lake
Road shall be accomplished at night or on Saturday in accordance with Section 1-08.0(2). For work at
these locations, the Contracting Agency will not deduct from amounts due or to become due to the
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Contractor for the costs in excess of the straight-time costs for employees of the Contracting Agency
required to work overtime hours.

1-08.1 Subcontracting
Section 1-08.1 is supplemented with the following:

(******)

The Contractor shall ensure that each subcontractor (in any tier) agrees in writing to: (a) perform its
work in strict compliance with these contract documents; and (b) defend, indemnify, and hold harmless
Cowlitz County (and its officials, employees, and agents) from claims and liabilities arising from the
subcontractor's acts and omissions, to the same extent provided in Standard Specification 1-07.14 for
the Contractor. Upon request, the Contractor will promptly provide the Engineer with a copy of any
subcontract.

The Contractor shall include the language of this section in each of its first tier subcontracts, and shall
require each of its subcontractors to include the same language of this section in each of their
subcontracts, adjusting only as necessary the terms used for the contracting parties. Upon request of
the Owner, the Contractor shall promptly provide documentation to the Owner demonstrating that the
subcontractor meets the subcontractor responsibility criteria below. The requirements of this section
apply to all subcontractors regardless of tier.

At the time of subcontract execution, the Contractor shall verify that each of its first tier subcontractors
meets the following bidder responsibility criteria:

1. Have a current certificate of registration in compliance with chapter 18.27 RCW, which must
have been in effect at the time of subcontract bid submittal;

2. Have a current Washington Unified Business Identifier (UBI) number;
3. If applicable, have:

a. Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s
employees working in Washington, as required in Title 51 RCW;

b. A Washington Employment Security Department number, as required in Title 50 RCW;

c. A Washington Department of Revenue state excise tax registration number, as required in
Title 82 RCW;

d. An electrical contractor license, if required by Chapter 19.28 RCW;
e. An elevator contractor license, if required by Chapter 70.87 RCW.

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065 (3).
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1-08.3 Progress Schedule.
Add the following to Section 1-08.3:

(*******)

A critical path schedule shall be submitted by the Contractor for review and approval by the Engineer
prior to the preconstruction meeting. Work shall not begin until the critical path schedule is approved.
Any deviation from the approved critical path must be submitted to the Engineer with a modified critical
path schedule two (2) working days prior to the proposed deviation. Approval must be received from
the Engineer prior to proceeding with the deviation. Costs for the critical path schedule shall be included
in the bid items of this contract and will not be paid for individually.

1-08.5 Time for Completion
Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within *** 30 *** working days.

1-08.9 Liquidated Damages
(March 3, 2021 APWA GSP, Option B)

Revise the second and third paragraphs to read:
Accordingly, the Contractor agrees:

1. To pay (according to the following formula) liquidated damages for each working day beyond
the number of working days established for Physical Completion, and

2. To authorize the Engineer to deduct these liquidated damages from any money due or coming
due to the Contractor.

Liquidated Damages Formula

LD=0.15C/T

Where:

LD = liquidated damages per working day (rounded to the nearest dollar)

C = original Contract amount
T = original time for Physical Completion

When the Contract Work has progressed to Substantial Completion as defined in the Contract, the
Engineer may determine the Contract Work is Substantially Complete. The Engineer will notify the
Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring after
the date so established, the formula for liquidated damages shown above will not apply. For overruns
in Contract time occurring after the Substantial Completion Date, liquidated damages shall be assessed
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on the basis of direct engineering and related costs assignable to the project until the actual Physical
Completion Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a written
schedule for completing the physical Work on the Contract.

1-09 MEASUREMENT AND PAYMENT

1-09.6 Force Account
(December 30, 2022 APWA GSP)

Supplement this section with the following:

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all items to be
paid per force account, only to provide a common proposal for Bidders. All such dollar amounts are to
become a part of Contractor's total bid. However, the Contracting Agency does not warrant expressly
or by implication, that the actual amount of work will correspond with those estimates. Payment will
be made on the basis of the amount of work actually authorized by the Engineer.

1-09.7 Mobilization
(December 30, 2022 APWA GSP)

Delete this Section and replace it with the following:

Mobilization consists of preconstruction expenses and the costs of preparatory Work and operations
performed by the Contractor typically occurring before 10 percent of the total original amount of an
individual Bid Schedule is earned from other Contract items on that Bid Schedule. Items which are not
to be included in the item of Mobilization include but are not limited to:

1. Portions of the Work covered by the specific Contract item or incidental Work which is to be
included in a Contract item or items.

2. Profit, interest on borrowed money, overhead, or management costs.

3. Costs incurred for mobilizing equipment for force account Work.

Based on the lump sum Contract price for “Mobilization”, partial payments will be made as follows:

1. When 5 percent of the total original Bid Schedule amount is earned from other Contract items
on that original Bid Schedule, excluding amounts paid for materials on hand, 50 percent of the
Bid Item for mobilization on that original Bid Schedule, 5 percent of the total of that original Bid
Schedule, or 5 percent of the total original Contract amount, whichever is the least, will be paid.

2. When 10 percent of the total original Bid Schedule amount is earned from other Contract items
on that original Bid Schedule, excluding amounts paid for materials on hand, 100 percent of the
Bid Item for mobilization on that original Bid Schedule, 10 percent of the total of that original
Bid Schedule, or 10 percent of the total original Contract amount, whichever is the least, will be
paid.
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3. When the Substantial Completion Date has been established for the project, payment of any
remaining amount Bid for mobilization will be paid.

Nothing herein shall be construed to limit or preclude partial payments otherwise provided by the
Contract.

1-09.9 Payments
(July 8, 2024, APWA GSP, Option B)

Delete the fourth paragraph and replace it with the following:

Progress payments for completed work and material on hand will be based upon progress estimates
prepared by the Engineer. A progress estimate cutoff date will be established at the preconstruction
conference.

The initial progress estimate will be made not later than 30 days after the Contractor commences the
work, and successive progress estimates will be made every month thereafter until the Completion
Date. Progress estimates made during progress of the work are tentative, and made only for the
purpose of determining progress payment. The progress estimates are subject to change at any time
prior to the calculation of the Final Payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work
completed multiplied by the unit price.

2. Lump Sum items in the Bid Form — based on the approved Contractor’s lump sum breakdown
for that item, or absent such a breakdown, based on the Engineer’s determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other
storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as determined
by the Engineer.

Progress payments will be made in accordance with the progress estimate less:
1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of Progress Payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract
Documents.

Progress payments for work performed shall not be evidence of acceptable performance or an
admission by the Contracting Agency that any work has been satisfactorily completed. The
determination of payments under the contract will be final in accordance with Section 1-05.1.
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(July 8, 2024 APWA GSP, Option A)
Supplement this section with the following:

Lump sum item breakdowns are not required when the bid price for the lump sum item is less than
$20,000.

Section 1-09.9 is supplemented with the following:

(*******)

Partial Payments. Partial payments shall be made once each month, based on estimates prepared by
the Engineer. The Contractor shall prepare a document detailing work and labor performed and
material furnished during each calendar month, and shall deliver the document to the Engineer by the
fifth day of the following month. The documentation shall be in a format prescribed by the Engineer. If
the Contractor's documentation is timely submitted, the County Auditor will issue a warrant payable to
the Contractor on the last working day of the month, based on the estimate prepared by the Engineer.

1-09.11(3) Time Limitation and Jurisdiction
(December 30, 2022 APWA GSP)

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that all claims or
causes of action which the Contractor has against the Contracting Agency arising from the Contract shall
be brought within 180 calendar days from the date of final acceptance (Section 1-05.12) of the Contract
by the Contracting Agency; and it is further agreed that all such claims or causes of action shall be
brought only in the Superior Court of the county where the Contracting Agency headquarters is located,
provided that where an action is asserted against a county, RCW 36.01.050 shall control venue and
jurisdiction. The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to all such claims or causes of action. It is further mutually
agreed by the parties that when claims or causes of action which the Contractor asserts against the
Contracting Agency arising from the Contract are filed with the Contracting Agency or initiated in court,
the Contractor shall permit the Contracting Agency to have timely access to all records deemed
necessary by the Contracting Agency to assist in evaluating the claims or action.

1-09.13(3)A Arbitration General
(January 19, 2022 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the arbitrator,
and judgment upon the award rendered by the arbitrator may be entered in the Superior Court of the
county in which the Contracting Agency’s headquarters is located, provided that where claims subject
to arbitration are asserted against a county, RCW 36.01.050 shall control venue and jurisdiction of the
Superior Court. The decision of the arbitrator and the specific basis for the decision shall be in writing.
The arbitrator shall use the Contract as a basis for decisions.
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1-09.13(4) Venue for Litigation
(December 30, 2022 APWA GSP)

Revise this section to read:

Litigation shall be brought in the Superior Court of the county in which the Contracting Agency’s
headquarters is located, provided that where claims are asserted against a county, RCW 36.01.050 shall
control venue and jurisdiction of the Superior Court. It is mutually agreed by the parties that when
litigation occurs, the Contractor shall permit the Contracting Agency to have timely access to all records
deemed necessary by the Contracting Agency to assist in evaluating the claims or action.

1-10 TEMPORARY TRAFFIC CONTROL

1-10.2 Traffic Control Management

1-10.2(1) General

Section 1-10.2(1) is supplemented with the following:

(October 3, 2022)
The Traffic Control Supervisor shall be certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

https://www.nwlett.edu

Evergreen Safety Council
12545 135th Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778
https://www.esc.org
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The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701
https://atssa.com/training

Integrity Safety

13912 NE 20th Ave.

Vancouver, WA 98686

(360) 574-6071
https://www.integritysafety.com

US Safety Alliance
(904) 705-5660
https://www.ussafetyalliance.com

K&D Services Inc.

2719 Rockefeller Ave.
Everett, WA 98201

(800) 343-4049
https://www.kndservices.net

1-10.3 Traffic Control Labor, Procedures, and Devices
1-10.3(3)A Construction Signs

(******)

The first paragraph of Section 1-10.3(3)A is revised to read as follows:

All signs required by the approved traffic control plan(s) as well as any other appropriate signs
prescribed by the Engineer shall be furnished by the Contractor. The Contractor shall provide the posts
or supports and erect and maintain the signs in a clean, neat, and presentable condition until the
necessity for them has ceased. When the need for these signs has ceased, the Contractor, upon approval
of the Engineer, shall remove all signs, posts, and supports from the project and they shall remain the
property of the Contractor. There shall be no intermixing of signs with non-fluorescent orange reflective
sign sheeting and signs with fluorescent orange reflective sign sheeting on the same signpost.

The third paragraph of Section 1-10.3(3)A is supplemented with the following:

The Contractor shall furnish, install, and remove all construction signs and all cones, barricades, flashers,
and other traffic control devises of a temporary and portable nature. The Contractor shall maintain all
signs and other traffic control devices.

"MOTORCYCLES USE EXTREME CAUTION" signs per W21-1701 of the WSDOT Sign Fabrication Manual
shall be supplied by the Contractor if there will be grooved pavement, abrupt lane edges, steel plates
or gravel-or-earth surfaced roadways within the project limits. The Contractor shall include the signs
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in the Traffic Control Plan and install the signs in advance of the work zone and maintain the signs for
as long as the above conditions are present. These signs are in addition to any other signs stating the
condition of the roadway. MOTORCYCLES USE EXTREME CAUTION” signs shall be considered Class B
signs.

The seventh paragraph of Section 1-10.3(3)A is revised to read as follows:

Signs, posts, or supports that are lost, stolen, damaged, destroyed, or which the Engineer deems to be
unacceptable while their use is required on the project, shall be replaced by the Contractor without
additional compensation.

1-10.4 Measurement

1-10.4(2) Item Bids With Lump Sum for Incidentals
Section 1-10.4(2) is supplemented with the following:

(August 2, 2004)
The bid proposal does not contain the item “Project Temporary Traffic Control,” lump sum. The
provisions of Section 1-10.4(2) shall apply.

(*******)

Delete Section 1-10.4(2) and replace with the following:
Section 1-10.4(2) Item Bids With Lump Sum for Incidentals

When the Bid Proposal does not contain the item “Project Temporary Traffic Control”, Sections 1-10.4(1)
and 1-10.5(1) are deleted and the Bid Proposal will contain some or all of the following items, measured
as noted.

“Flaggers” will be measured by the hour. Hours will be measured for each flagging station, shown on an
approved Traffic Control Plan, when that station is staffed in accordance with Section 1-10.3(1)A. When
a flagging station is staffed on an intermittent basis, no deduction will be made in measured hours
provided that the person staffing the station is in a standby mode and is not performing other duties.
Hours will also be measured for flaggers performing the duties of setting up and removing traffic control
signs and devices before and after the flagging stations are staffed. (Highlighted sentence is used if no
bid item for Other temporary Traffic Control)

“Contractor Piloted Traffic Control” will be by the hour for any one pilot car control area.
1-10.5 Payment

1-10.5(2) Item Bids With Lump Sum for Incidentals
Add the following to Section 1-10.5(2):

(*******)

“Contractor Piloted Traffic Control”, per hour.
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The unit contract price per hour shall be full pay for all costs involved in furnishing the pilot car(s), pilot
car driver(s), and the appropriate pilot car sign(s) for any one pilot car operation. Any necessary flaggers
will be paid under the item for flaggers.

There will be no adjustment of the unit Contract price per hour for Contractor Piloted Traffic Control
due to overtime work unless the Engineer has specifically directed such overtime work.

Delete the fifth and sixth paragraphs of Section 1-10.5(2), which begin “’Flaggers’, per hour.” and “The
unit Contract price...”, respectively, and replace with the following:

(*******)

“Flaggers”, per hour.

The unit Contract price, when applied to the number of units measured for this item in accordance with
Section 1-10.4(2), shall be full compensation for all costs incurred by the Contractor in performing the
Work defined in Section 1-10.3(1)A and Section 1-10.3(1)B. Payment for Flaggers shall also include
performing the duties of the Traffic Control Supervisor, furnishing, installing and removing construction
signs, barricades, flashers, cones, traffic safety drums, and other temporary traffic control devices.

Cowlitz County will not in any event pay for Flaggers at overtime rates unless the Engineer has
specifically directed such overtime work.

BID ITEMS

BID ITEM 1: MISCELLANEOUS CONSTRUCTION
This bid item shall be accomplished in accordance with the Plans and Standard Specification Section 1-
09.6, except as modified below.

1-09.6 Force Account
Insert the following paragraph before the first paragraph of Section 1-09.6, which begins "The terms of
the contract or of a change order may call...":

The Miscellaneous Construction bid item has been included for any additional work directed by the
Engineer that is not required by the original contract. The amount indicated in the proposal for this bid
item is to provide a common bid amount. The actual amount paid under this bid item may vary from
no payment to the full amount of the bid item.

Add the following to Section 1-09.6:
In lieu of the preceding prescribed method of determining payment for force account work, payment

may be made at unit prices or lump sum prices agreed to by the Engineer and the Contractor, prior to
beginning the Miscellaneous Construction work.
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BID ITEM 2: MOBILIZATION
This bid item shall be accomplished in accordance with the Plans and Standard Specification Section 1-
09.7.

BID ITEM 3: FLAGGERS

BID ITEM 4: CONTRACTOR PILOTED TRAFFIC CONTROL

These bid items shall be accomplished in accordance with the Plans and Standard Specification Sections
1-07 and 1-10 and the Special Provisions for Section 1-10.

BID ITEM 5: HMA CLASS 3/8 INCH PG 58H-22 (CASTLE ROCK AREA)

BID ITEM 6: HMA CLASS 3/8 INCH PG 58H-22 (KALAMA AREA)

BID ITEM 7: HMA CLASS 3/8 INCH PG 58H-22 (KELSO AREA)

BID ITEM 8: HMA CLASS 3/8 INCH PG 58H-22 (LONGVIEW AREA)

BID ITEM 9: HMA CLASS 3/8 Inch PG 58H-22 FOR APPROACH

BID ITEM 10: PLANING BITUMINOUS PAVEMENT

BID ITEM 11: ASPHALT COST PRICE ADJUSTMENT

These bid items shall be accomplished in accordance with the Plans, the following APWA GSP for Section
5-04, as modified by Cowlitz County, and the subsequently following WSDOT GSP for Asphalt Cost Price
Adjustment. Cowlitz County modifications to the APWA GSP are shown as underlined text for additions
and as strikethrough text for deletions.

5-04 Hot Mix Asphalt
(January 31, 2023 APWA GSP)

Delete Section 5-04, Hot Mix Asphalt, and replace it with the following:

5-04.1 Description

This Work shall consist of providing and placing one or more layers of plant-mixed hot mix asphalt (HMA)
on a prepared foundation or base in accordance with these Specifications and the lines, grades,
thicknesses, and typical cross-sections shown in the Plans. The manufacture of HMA may include warm
mix asphalt (WMA) processes in accordance with these Specifications. WMA processes include organic
additives, chemical additives, and foaming.

HMA shall be composed of asphalt binder and mineral materials as may be required, mixed in the
proportions specified to provide a homogeneous, stable, and workable mixture.

5-04.2 Materials
Materials shall meet the requirements of the following sections:

Asphalt Binder 9-02.1(4)
Cationic Emulsified Asphalt 9-02.1(6)
Anti-Stripping Additive 9-024
HMA Additive 9-02.5
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Aggregates 9-03.8

Recycled Asphalt Pavement (RAP) 9-03.8(3)B, 9-03.21
Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B, 9-03.21
Mineral Filler 9-03.8(5)

Recycled Material 9-03.21

The Contract documents may establish that the various mineral materials required for the manufacture
of HMA will be furnished in whole or in part by the Contracting Agency. If the documents do not establish
the furnishing of any of these mineral materials by the Contracting Agency, the Contractor shall be
required to furnish such materials in the amounts required for the designated mix. Mineral materials
include coarse and fine aggregates, and mineral filler.

The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of HMA. The
RAP may be from pavements removed under the Contract, if any, or pavement material from an existing
stockpile.

The Contractor may use up to 20 percent RAP by total weight of HMA with no additional sampling or
testing of the RAP.

If the Contractor wishes to utilize High RAP/Any RAS, the design must be listed on the WSDOT Qualified
Products List (QPL).

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder from
different sources is not permitted.

The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA with 20
percent or less RAP by total weight of HMA. The Contractor shall submit to the Engineer for approval
the process that is proposed and how it will be used in the manufacture of HMA.

Production of aggregates shall comply with the requirements of Section 3-01.

Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates from
stockpiles shall comply with the requirements of Section 3-02.

5-04.2(1) How to Get an HMA Mix Design on the QPL
If the Contractor wishes to submit a mix design for inclusion in the Qualified Products List (QPL), please
follow the WSDOT process outlined in Standard Specification 5-04.2(1).

5-04.2(1)A Vacant

5-04.2(2) Mix Design - Obtaining Project Approval
No paving shall begin prior to the approval of the mix design by the Engineer.
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Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in the Contract
documents.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the following
applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, prelevel, temporary
pavement, and pavement repair. Other nonstructural applications of HMA accepted by commercial
evaluation shall be as approved by the Project Engineer. Sampling and testing of HMA accepted by
commercial evaluation will be at the option of the Project Engineer. The Proposal quantity of HMA that
is accepted by commercial evaluation will be excluded from the quantities used in the determination of
nonstatistical evaluation.

Nonstatistical Mix Design. Fifteen days prior to the first day of paving the Contractor shall provide one
of the following mix design verification certifications for Contracting Agency review;

e The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of the mix design
verification certifications listed below.

e The proposed HMA mix design on WSDOT Form 350-042 with the seal and certification (stamp
& signature) of a valid licensed Washington State Professional Engineer.

e The Mix Design Report for the proposed HMA mix design developed by a qualified City or County
laboratory that is within one year of the approval date.

The mix design shall be performed by a lab accredited by a national authority such as Laboratory
Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction Materials Engineering
Council (CMEC’s) ISO 17025 or AASHTO Accreditation Program (AAP) and shall supply evidence of
participation in the AASHTO: resource proficiency sample program.

Mix designs for HMA accepted by Nonstatistical evaluation shall:

e Be designed for ***0.3 to less than 3.0*** million equivalent single axle loads (ESALs).

e Have the aggregate structure and asphalt binder content determined in accordance with WSDOT
Standard Operating Procedure 732 and meet the requirements of Sections 9-03.8(2), except that
Hamburg testing for ruts and stripping are at the discretion of the Engineer, and 9-03.8(6).

e Have anti-strip requirements, if any, for the proposed mix design determined in accordance with
AASHTO T 283 or T 324 or based on historic anti-strip and aggregate source compatibility from
previous WSDOT lab testing.

At the discretion of the Engineer, agencies may accept verified mix designs older than 12 months from
the original verification date with a certification from the Contractor that the materials and sources are
the same as those shown on the original mix design.

Commercial Evaluation Mix Design. Approval of a mix design for “Commercial Evaluation” will be based
on a review of the Contractor’s submittal of WSDOT Form 350-042 (for commercial mixes, AASHTO T
324 evaluation is not required) or a Mix Design from the current WSDOT QPL or from one of the
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processes allowed by this section. Testing of the HMA by the Contracting Agency for mix design approval
is not required.

For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design level of ESALs
appropriate for the required use.

5-04.2(2)B Using Warm Mix Asphalt Processes

The Contractor may elect to use additives that reduce the optimum mixing temperature or serve as a
compaction aid for producing HMA. Additives include organic additives, chemical additives and foaming
processes. The use of Additives is subject to the following:

e Do not use additives that reduce the mixing temperature more than allowed in Section 5-04.3(6)
in the production of mixtures.

e Before using additives, obtain the Engineer’s approval using WSDOT Form 350-076 to describe
the proposed additive and process.

5-04.3 Construction Requirements

5-04.3(1) Weather Limitations
Do not place HMA for wearing course on any Traveled Way beginning October 1st through March 31st
of the following year without written concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface temperatures are less than those
specified below, or when weather conditions otherwise prevent the proper handling or finishing of the
HMA.

Minimum Surface Temperature for Paving

Compacted Thickness

Wearing Course

Other Courses

(Feet)
Less than 0.10 55°F 45°F
0.10to .20 45°F 35°F
More than 0.20 35°F 35°F

5-04.3(2) Paving Under Traffic
When the Roadway being paved is open to traffic, the requirements of this Section shall apply.

The Contractor shall keep intersections open to traffic at all times except when paving the intersection
or paving across the intersection. During such time, and provided that there has been an advance
warning to the public, the intersection may be closed for the minimum time required to place and
compact the mixture. In hot weather, the Engineer may require the application of water to the
pavement to accelerate the finish rolling of the pavement and to shorten the time required before
reopening to traffic.
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Before closing an intersection, advance warning signs shall be placed, and signs shall also be placed
marking the detour or alternate route.

During paving operations, temporary pavement markings shall be maintained throughout the project.
Temporary pavement markings shall be installed on the Roadway prior to opening to traffic. Temporary
pavement markings shall be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with these requirements, except the
cost of temporary pavement markings, shall be included in the unit Contract prices for the various Bid
items involved in the Contract.

5-04.3(3) Equipment

5-04.3(3)A Mixing Plant
Plants used for the preparation of HMA shall conform to the following requirements:

1. Equipment for Preparation of Asphalt Binder — Tanks for the storage of asphalt binder shall be
equipped to heat and hold the material at the required temperatures. The heating shall be
accomplished by steam coils, electricity, or other approved means so that no flame shall be in
contact with the storage tank. The circulating system for the asphalt binder shall be designed to
ensure proper and continuous circulation during the operating period. A valve for the purpose
of sampling the asphalt binder shall be placed in either the storage tank or in the supply line to
the mixer.

2. Thermometric Equipment — An armored thermometer, capable of detecting temperature
ranges expected in the HMA mix, shall be fixed in the asphalt binder feed line at a location near
the charging valve at the mixer unit. The thermometer location shall be convenient and safe for
access by Inspectors. The plant shall also be equipped with an approved dial-scale thermometer,
a mercury actuated thermometer, an electric pyrometer, or another approved thermometric
instrument placed at the discharge chute of the drier to automatically register or indicate the
temperature of the heated aggregates. This device shall be in full view of the plant operator.

3. Heating of Asphalt Binder — The temperature of the asphalt binder shall not exceed the
maximum recommended by the asphalt binder manufacturer nor shall it be below the minimum
temperature required to maintain the asphalt binder in a homogeneous state. The asphalt
binder shall be heated in a manner that will avoid local variations in heating. The heating method
shall provide a continuous supply of asphalt binder to the mixer at a uniform average
temperature with no individual variations exceeding 25°F. Also, when a WMA additive is
included in the asphalt binder, the temperature of the asphalt binder shall not exceed the
maximum recommended by the manufacturer of the WMA additive.

4. Sampling and Testing of Mineral Materials — The HMA plant shall be equipped with a
mechanical sampler for the sampling of the mineral materials. The mechanical sampler shall
meet the requirements of Section 1-05.6 for the crushing and screening operation. The
Contractor shall provide for the setup and operation of the field-testing facilities of the
Contracting Agency as provided for in Section 3-01.2(2).
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5. Sampling HMA — The HMA plant shall provide for sampling HMA by one of the following
methods:

a. A mechanical sampling device attached to the HMA plant.

b. Platforms or devices to enable sampling from the hauling vehicle without entering the
hauling vehicle.

5-04.3(3)B Hauling Equipment

Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a cover of canvas
or other suitable material of sufficient size to protect the mixture from adverse weather. Whenever the
weather conditions during the work shift include, or are forecast to include precipitation or an air
temperature less than 45°F or when time from loading to unloading exceeds 30 minutes, the cover shall
be securely attached to protect the HMA.

The Contractor shall provide an environmentally benign means to prevent the HMA mixture from
adhering to the hauling equipment. Excess release agent shall be drained prior to filling hauling
equipment with HMA. Petroleum derivatives or other coating material that contaminate or alter the
characteristics of the HMA shall not be used. For live bed trucks, the conveyer shall be in operation
during the process of applying the release agent.

5-04.3(3)C Pavers

HMA pavers shall be self-contained, power-propelled units, provided with an internally heated vibratory
screed and shall be capable of spreading and finishing courses of HMA plant mix material in lane widths
required by the paving section shown in the Plans.

The HMA paver shall be in good condition and shall have the most current equipment available from
the manufacturer for the prevention of segregation of the HMA mixture installed, in good condition,
and in working order. The equipment certification shall list the make, model, and year of the paver and
any equipment that has been retrofitted.

The screed shall be operated in accordance with the manufacturer’'s recommendations and shall
effectively produce a finished surface of the required evenness and texture without tearing, shoving,
segregating, or gouging the mixture. A copy of the manufacturer’s recommendations shall be provided
upon request by the Contracting Agency. Extensions will be allowed provided they produce the same
results, including ride, density, and surface texture as obtained by the primary screed. Extensions
without augers and an internally heated vibratory screed shall not be used in the Traveled Way.

When specified in the Contract, reference lines for vertical control will be required. Lines shall be placed
on both outer edges of the Traveled Way of each Roadway. Horizontal control utilizing the reference
line will be permitted. The grade and slope for intermediate lanes shall be controlled automatically from
reference lines or by means of a mat referencing device and a slope contro!l device. When the finish of
the grade prepared for paving is superior to the established tolerances and when, in the opinion of the
Engineer, further improvement to the line, grade, cross-section, and smoothness can best be achieved
without the use of the reference line, a mat referencing device may be substituted for the reference
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line. Substitution of the device will be subject to the continued approval of the Engineer. A joint matcher
may be used subject to the approval of the Engineer. The reference line may be removed after the
completion of the first course of HMA when approved by the Engineer. Whenever the Engineer
determines that any of these methods are failing to provide the necessary vertical control, the reference
lines will be reinstalled by the Contractor.

The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and accessories
necessary for satisfactory operation of the automatic control equipment.

If the paving machine in use is not providing the required finish, the Engineer may suspend Work as
allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the pavement shall be
thoroughly removed before paving proceeds.
5-04.3(3)D Material Transfer Device or Material Transfer Vehicle
A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s approval, unless
otherwise required by the Contract.
Where an MTD/V is required by the Contract, the Engineer may approve paving without an MTD/V, at
the request of the Contractor. The Engineer will determine if an equitable adjustment in cost or time is
due.
When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and prior to laydown
by the paving machine. Mixing of the HMA shall be sufficient to obtain a uniform temperature
throughout the mixture. If a windrow elevator is used, the length of the windrow may be limited in
urban areas or through intersections, at the discretion of the Engineer.
To be approved for use, an MTV:

1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver.

2. Shall not be connected to the hauling vehicle or paver.

3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

4. Shall mix the HMA after delivery by the hauling equipment and prior to placement into the
paving machine.

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture.
To be approved for use, an MTD:

1. Shall be positively connected to the paver.

2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

3. Shall mix the HMA after delivery by the hauling equipment and prior to placement into the
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paving machine.
4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture.

5-04.3(3)E Rollers

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good condition and
capable of reversing without backlash. Operation of the roller shall be in accordance with the
manufacturer’s recommendations. When ordered by the Engineer for any roller planned for use on the
project, the Contractor shall provide a copy of the manufacturer’s recommendation for the use of that
roller for compaction of HMA. The number and weight of rollers shall be sufficient to compact the
mixture in compliance with the requirements of Section 5-04.3(10). The use of equipment that results
in crushing of the aggregate will not be permitted. Rollers producing pickup, washboard, uneven
compaction of the surface, displacement of the mixture or other undesirable results shall not be used.

5-04.3(4) Preparation of Existing Paved Surfaces
When the surface of the existing pavement or old base is irregular, the Contractor shall bring it to a
uniform grade and cross-section as shown on the Plans or approved by the Engineer.

Preleveling of uneven or broken surfaces over which HMA is to be placed may be accomplished by using
an asphalt paver, a motor patrol grader, or by hand raking, as approved by the Engineer.

Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require the use of
small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging across preleveled
areas by the compaction equipment. Equipment used for the compaction of preleveling HMA shall be
approved by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface of the pavement shall be
clean. All fatty asphalt patches, grease drippings, and other objectionable matter shall be entirely
removed from the existing pavement. All pavements or bituminous surfaces shall be thoroughly cleaned
of dust, soil, pavement grindings, and other foreign matter. All holes and small depressions shall be filled
with an appropriate class of HMA. The surface of the patched area shall be leveled and compacted
thoroughly. Prior to the application of tack coat, or paving, the condition of the surface shall be
approved by the Engineer.

i . Tack coat shall be uniformly applied to cover the existing pavement with a thin film of
residual asphalt free of streaks and bare spots at a rate between 0.02 and 0.10 gallons per square yard
of retained asphalt. The rate of application shall be approved by the Engineer. A heavy application of
tack coat shall be applied to all joints. For Roadways open to traffic, the application of tack coat shall be
limited to surfaces that will be paved during the same working shift. The spreading equipment shall be
equipped with a thermometer to indicate the temperature of the tack coat material.

Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the Contractor’s
operation damages the tack coat it shall be repaired prior to placement of the HMA.
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The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h emulsified asphalt may
be diluted once with water at a rate not to exceed one-part water to one-part emulsified asphalt. The
tack coat shall have sufficient temperature such that it may be applied uniformly at the specified rate
of application and shall not exceed the maximum temperature recommended by the emulsified
asphalt manufacturer.

5-04.3(4)A Crack Sealing
When the Proposal includes a pay item for crack sealing, seal cracks in accordance with Section 5-03.

5-04.3(4)B Vacant

5-04.3(4)C Pavement Repair

The Contractor shall excavate pavement repair areas and shall backfill these with HMA in accordance
with the details shown in the Plans and as marked in the field. The Contractor shall conduct the
excavation operations in a manner that will protect the pavement that is to remain. Pavement not
designated to be removed that is damaged as a result of the Contractor’s operations shall be repaired
by the Contractor to the satisfaction of the Engineer at no cost to the Contracting Agency. The
Contractor shall excavate only within one lane at a time unless approved otherwise by the Engineer.
The Contractor shall not excavate more area than can be completely finished during the same shift,
unless approved by the Engineer.

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth of 1.0 feet.
The Engineer will make the final determination of the excavation depth required. The minimum width
of any pavement repair area shall be 40 inches unless shown otherwise in the Plans. Before any
excavation, the existing pavement shall be sawcut or shall be removed by a pavement grinder.
Excavated materials will become the property of the Contractor and shall be disposed of in a Contractor-
provided site off the Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21.

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy application of tack coat
shall be applied to all surfaces of existing pavement in the pavement repair area.

Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot compacted depth.
Lifts that exceed 0.35-foot of compacted depth may be accomplished with the approval of the Engineer.
Each lift shall be thoroughly compacted by a mechanical tamper or a roller.

5-04.3(5) Producing/Stockpiling Aggregates and RAP

Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02. Sufficient storage
space shall be provided for each size of aggregate and RAP. Materials shall be removed from stockpile(s)
in a manner to ensure minimal segregation when being moved to the HMA plant for processing into the
final mixture. Different aggregate sizes shall be kept separated until they have been delivered to the
HMA plant.

5-04.3(5)A Vacant

5-04.3(6) Mixing
After the required amount of mineral materials, asphalt binder, recycling agent and anti-stripping
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additives have been introduced into the mixer the HMA shall be mixed until complete and uniform
coating of the particles and thorough distribution of the asphalt binder throughout the mineral
materials is ensured.

When discharged, the temperature of the HMA shall not exceed the optimum mixing temperature by
more than 25°F as shown on the reference mix design report or as approved by the Engineer. Also, when
a WMA additive is included in the manufacture of HMA, the discharge temperature of the HMA shall
not exceed the maximum recommended by the manufacturer of the WMA additive. A maximum water
content of 2 percent in the mix, at discharge, will be allowed providing the water causes no problems
with handling, stripping, or flushing. If the water in the HMA causes any of these problems, the moisture
content shall be reduced as directed by the Engineer.

Storing or holding of the HMA in approved storage facilities will be permitted with approval of the
Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held for more than 24
hours after mixing shall be rejected. Rejected HMA shall be disposed of by the Contractor at no expense
to the Contracting Agency. The storage facility shall have an accessible device located at the top of the
cone or about the third point. The device shall indicate the amount of material in storage. No HMA shall
be accepted from the storage facility when the HMA in storage is below the top of the cone of the
storage facility, except as the storage facility is being emptied at the end of the working shift.

Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior to entering the
mixer so that a uniform and thoroughly mixed HMA is produced. If there is evidence of the recycled
asphalt pavement not breaking down during the heating and mixing of the HMA, the Contractor shall
immediately suspend the use of the RAP until changes have been approved by the Engineer. After the
required amount of mineral materials, RAP, new asphalt binder and asphalt rejuvenator have been
introduced into the mixer the HMA shall be mixed until complete and uniform coating of the particles
and thorough distribution of the asphalt binder throughout the mineral materials, and RAP is ensured.

5-04.3(7) Spreading and Finishing

The mixture shall be laid upon an approved surface, spread, and struck off to the grade and elevation
established. HMA pavers complying with Section 5-04.3(3) shall be used to distribute the mixture.
Unless otherwise directed by the Engineer, the nominal compacted depth of any layer of any course
shall not exceed the following:

HMA Class 1”7 0.35 feet
HMA Class %” and HMA Class 5"
wearing course 0.30 feet
other courses 0.35 feet
HMA Class %” 8:150.17 feet

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and
finishing equipment impractical, the paving may be done with other equipment or by hand.

When more than one JMF is being utilized to produce HMA, the material produced for each JMF shall
be placed by separate spreading and compacting equipment. The intermingling of HMA produced from
more than one JMF is prohibited. Each strip of HMA placed during a work shift shall conform to a single
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JMF established for the class of HMA specified unless there is a need to make an adjustment in the JMF.

The internal temperature of the HMA mixture as measured immediately behind the paver screed should
not be less than the minimum Compaction Temperature listed in the Mix Design Submittal Form or that
listed in the WSDOT Mix Design Verification Report, whichever is greater.

All underground utilities testing shall be completed, and the installation of the underground utilities
shall be accepted by the utility owner prior to placing HMA. All fill and crushed surfacing materials
under the HMA pavement shall be placed, compacted and tested according to the Contract Documents
prior to placing HMA. The HMA mixture shall be laid upon the prepared surface, spread, and struck off
to the grade and elevation established.

The finish surface of the compacted HMA shall not deviate from the design grade in excess of the
following:

Specified Depth Max. Allowable Deviation Ave. Depth Deviation
At any point for entire project
Single lift 0.08 — 0.17’ -0.045’ -0.015’
Multi lift 0.00 —0.25’ -0.03’ -0.01’
0.26 — 0.50’ -0.045’ -0.015’
0.51-0.75% -0.06’ -0.02
over 0.75’ -0.075’ -0.025’

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA

For HMA accepted by nonstatistical evaluation, the aggregate properties of sand equivalent,
uncompacted void content, and fracture will be evaluated in accordance with Section 3-04. Sampling
and testing of aggregates for HMA accepted by commercial evaluation will be at the option of the
Engineer.

5-04.3(9) HMA Mixture Acceptance
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation.

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial Evaluation is
specified.

Commercial evaluation will be used for Commercial HMA and for other classes of HMA in the following
applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores, prelevel, temporary
pavement, and pavement repair. Other nonstructural applications of HMA accepted by commercial
evaluation shall be as approved by the Engineer. Sampling and testing of HMA accepted by commercial
evaluation will be at the option of the Engineer.

The mix design will be the initial JMF for the class of HMA. The Contractor may request a change in the
JMF. Any adjustments to the JMF will require the approval of the Engineer and may be made in

accordance with this section.

HMA Tolerances and Adjustments
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1. Job Mix Formula Tolerances — The constituents of the mixture at the time of acceptance shall
be within tolerance. The tolerance limits will be established as follows:

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined by adding the
tolerances below to the approved JMF values. These values will also be the Upper Specification
Limit (USL) and Lower Specification Limit (LSL) required in Section 1-06.2(2)D2

Property Non-Statistical Evaluation Commercial Evaluation
Asphalt Binder +/-0.5% +/-0.7%
Air Voids, Va 2.5% min. and 5.5% max N/A

For Aggregates in the mixture:

a. First, determine preliminary upper and lower acceptance limits by applying the following
tolerances to the approved JMF.

Aggregate Percent | Non-Statistical | Commercial Evaluation
Passing Evaluation

1”, %”, %”, and 3/8" | +/-6% +/- 8%

sieves

No. 4 sieve +/-6% +/- 8%

No. 8 Sieve +/- 6% +/-8%

No. 200 sieve +/-2.0% +/-3.0%

b. Second, adjust the preliminary upper and lower acceptance limits determined from step
(a) the minimum amount necessary so that none of the aggregate properties are outside
the control points in Section 9-03.8(6). The resulting values will be the upper and lower
acceptance limits for aggregates, as well as the USL and LSL required in Section 1-
06.2(2)D2.

2. Job Mix Formula Adjustments — An adjustment to the aggregate gradation or asphalt binder
content of the JMF requires approval of the Engineer. Adjustments to the JMF will only be
considered if the change produces material of equal or better quality and may require the
development of a new mix design if the adjustment exceeds the amounts listed below.

a. Aggregates —2 percent for the aggregate passing the 1%", 1, %", %", %", and the No. 4
sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5 percent for the aggregate
passing the No. 200 sieve. The adjusted JMF shall be within the range of the control
points in Section 9-03.8(6).

b. Asphalt Binder Content — The Engineer may order or approve changes to asphalt binder
content. The maximum adjustment from the approved mix design for the asphalt binder
content shall be 0.3 percent.

5-04.3(9)A Vacant
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5-04.3(9)B Vacant

5-04.3(9)C Mixture Acceptance — Nonstatistical Evaluation
HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the Contracting Agency
by dividing the HMA tonnage into lots.

5-04.3(9)C1 Mixture Nonstatistical Evaluation — Lots and Sublots

A lot is represented by randomly selected samples of the same mix design that will be tested for
acceptance. A lot is defined as the total quantity of material or work produced for each Job Mix Formula
placed. Only one lot per JMF is expected. A sublot shall be equal to one day’s production or 800 tons,
whichever is less except that the final sublot will be a minimum of 400 tons and may be increased to
1200 tons.

All of the test results obtained from the acceptance samples from a given lot shall be evaluated
collectively. If the Contractor requests a change to the JMF that is approved, the material produced after
the change will be evaluated on the basis of the new JMF for the remaining sublots in the current lot
and for acceptance of subsequent lots. For a lot in progress with a CPF less than 0.75, a new lot will
begin at the Contractor’s request after the Engineer is satisfied that material conforming to the
Specifications can be produced.

Sampling and testing for evaluation shall be performed on the frequency of one sample per sublot.
Sampling and testing for total project quantities less than 400 tons is at the discretion of the engineer.

For a total project quantity less than 800 tons but more than 400 tons, a minimum of one acceptance
test shall be performed:

i. If test results are found to be within specification requirements, additional testing will be at the
Engineer’s discretion.

ii. Iftestresults are found not to be within specification requirements, additional testing as needed
to determine a CPF shall be performed.

5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling

Samples for acceptance testing shall be obtained by the Contractor when ordered by the Engineer. The
Contractor shall sample the HMA mixture in the presence of the Engineer and in accordance with AASH-
TO T 168. A minimum of three samples should be taken for each class of HMA placed on a project. If
used in a structural application, at least one of the three samples shall be tested.

Sampling and testing HMA in a structural application where quantities are less than 400 tons is at the
discretion of the Engineer.

For HMA used in a structural application and with a total project quantity less than 800 tons but more
than 400 tons, a minimum of one acceptance test shall be performed. In all cases, a minimum of 3
samples will be obtained at the point of acceptance, a minimum of one of the three samples will be
tested for conformance to the JMF:

e If the test results are found to be within specification requirements, additional testing will be at
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the Engineer’s discretion.

e If test results are found not to be within specification requirements, additional testing of the
remaining samples to determine a CPF shall be performed.

5-04.3(9)C3 Mixture Nonstatistical Evaluation — Acceptance Testing

Testing of HMA for compliance of V, will at the option of the Contracting Agency. If tested, compliance
of V, will use WSDOT SOP 731.

Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 308.

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11.

5-04.3(9)C4 Mixture Nonstatistical Evaluation — Pay Factors

For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting Agency will
determine a CPF using the following price adjustment factors:

Table of Price Adjustment Factors

Constituent Factor “f’

All aggregate passing: 14", 1", %", 4", %" and No. 4 sieves 2

All aggregate passing No. 8 sieve 15
All aggregate passing No. 200 sieve 20
Asphalt binder 40
Air Voids (Va) (where applicable) 20

Each lot of HMA produced under Nonstatistical Evaluation and having all constituents falling within the
tolerance limits of the job mix formula shall be accepted at the unit Contract price with no further
evaluation. When one or more constituents fall outside the nonstatistical tolerance limits in the Job Mix
Formula shown in Table of Price Adjustment Factors, the lot shall be evaluated in accordance with
Section 1-06.2 to determine the appropriate CPF. The nonstatistical tolerance limits will be used in the
calculation of the CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup
samples of the existing sublots or samples from the Roadway shall be tested to provide a minimum of
three sets of results for evaluation.

5-04.3(9)C5 Vacant

5-04.3(9)C6 Mixture Nonstatistical Evaluation — Price Adjustments

For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated CPF is less than
1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF equals the algebraic difference
of CPF minus 1.00 multiplied by 60 percent. The total job mix compliance price adjustment will be
calculated as the product of the NCMF, the quantity of HMA in the lot in tons, and the unit Contract
price per ton of mix.
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If a constituent is not measured in accordance with these Specifications, its individual pay factor will be
considered 1.00 in calculating the CPF.

5-04.3(9)C7 Mixture Nonstatistical Evaluation - Retests

The Contractor may request a sublot be retested. To request a retest, the Contractor shall submit a
written request within 7 calendar days after the specific test results have been received. A split of the
original acceptance sample will be retested. The split of the sample will not be tested with the same
tester that ran the original acceptance test. The sample will be tested for a complete gradation analysis,
asphalt binder content, and, at the option of the agency, Va. The results of the retest will be used for
the acceptance of the HMA in place of the original sublot sample test results. The cost of testing will be
deducted from any monies due or that may come due the Contractor under the Contract at the rate of
$500 per sample.

5-04.3 (9)D Mixture Acceptance — Commercial Evaluation

If sampled and tested, HMA produced under Commercial Evaluation and having all constituents falling
within the tolerance limits of the job mix formula shall be accepted at the unit Contract price with no
further evaluation. When one or more constituents fall outside the commercial tolerance limits in the
Job Mix Formula shown in 5-04.3(9), the lot shall be evaluated in accordance with Section 1-06.2 to
determine the appropriate CPF. The commercial tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots exist, backup samples of the
existing sublots or samples from the street shall be tested to provide a minimum of three sets of results
for evaluation.

For each lot of HMA mix produced and tested under Commercial Evaluation when the calculated CPF is
less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF equals the algebraic
difference of CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price Adjustment will
be calculated as the product of the NCMF, the quantity of HMA in the lot in tons, and the unit Contract
price per ton of mix.

If a constituent is not measured in accordance with these Specifications, its individual pay factor will be
considered 1.00 in calculating the CPF.

5-04.3(10) HMA Compaction Acceptance

HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including lanes for
intersections, ramps, truck climbing, weaving, and speed change, and having a specified compacted
course thickness greater than 0.10-foot, shall be compacted to a specified level of relative density. The
specified level of relative density shall be a CPF of not less than 0.75 when evaluated in accordance with
Section 1-06.2, using a LSL of 92.0 (minimum of 92 percent of the maximum density). The maximum
density shall be determined by WSDOT FOP for AASHTO T 729. The specified level of density attained
will be determined by the evaluation of the density of the pavement. The density of the pavement shall
be determined in accordance with WSDOT FOP for WAQTC TM 8, except that gauge correlation will be
at the discretion of the Engineer, when using the nuclear density gauge and WSDOT SOP 736 when using
cores to determine density.

Tests for the determination of the pavement density will be taken in accordance with the required
procedures for measurement by a nuclear density gauge or Roadway cores after completion of the finish
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rolling.

If the Contracting Agency uses a nuclear density gauge to determine density the test procedures FOP
for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix is placed and prior to opening
to traffic.

Roadway cores for density may be obtained by either the Contracting Agency or the Contractor in
accordance with WSDOT SOP 734. The core diameter shall be 4-inches minimum, unless otherwise
approved by the Engineer. Roadway cores will be tested by the Contracting Agency in accordance with
WSDOT FOP for AASHTO T 166.

If the Contract includes the Bid item “Roadway Core”, the cores shall be obtained by the Contractor in
the presence of the Engineer on the same day the mix is placed and at locations designated by the
Engineer. If the Contract does not include the Bid item “Roadway Core”, the Contracting Agency will
obtain the cores.

For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the
Engineer is satisfied that material conforming to the Specifications can be produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions other than
those listed above shall be compacted on the basis of a test point evaluation of the compaction train.
The test point evaluation shall be performed in accordance with instructions from the Engineer. The
number of passes with an approved compaction train, required to attain the maximum test point
density, shall be used on all subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling wheel rutting shall
be compacted with a pneumatic tire roller unless otherwise approved by the Engineer.

Test Results

For a sublot that has been tested with a nuclear density gauge that did not meet the minimum of 92
percent of the reference maximum density in a compaction lot with a CPF below 1.00 and thus subject
to a price reduction or rejection, the Contractor may request that a core be used for determination of
the relative density of the sublot. The relative density of the core will replace the relative density
determined by the nuclear density gauge for the sublot and will be used for calculation of the CPF and
acceptance of HMA compaction lot.

When cores are taken by the Contracting Agency at the request of the Contractor, they shall be
requested by noon of the next workday after the test results for the sublot have been provided or made
available to the Contractor. Core locations shall be outside of wheel paths and as determined by the
Engineer. Traffic control shall be provided by the Contractor as requested by the Engineer. Failure by
the Contractor to provide the requested traffic control will result in forfeiture of the request for cores.
When the CPF for the lot based on the results of the HMA cores is less than 1.00, the cost for the coring
will be deducted from any monies due or that may become due the Contractor under the Contract at
the rate of $200 per core and the Contractor shall pay for the cost of the traffic control.

5-04.3(10)A HMA Compaction — General Compaction Requirements
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Compaction shall take place when the mixture is in the proper condition so that no undue displacement,
cracking, or shoving occurs. Areas inaccessible to large compaction equipment shall be compacted by
other mechanical means. Any HMA that becomes loose, broken, contaminated, shows an excess or
deficiency of asphalt, or is in any way defective, shall be removed and replaced with new hot mix that
shall be immediately compacted to conform to the surrounding area.

Separate breakdown and finish rollers are required. The type of rollers to be used and their relative
position in the compaction sequence shall generally be the Contractor’s option, provided the specified
densities are attained. Unless the Engineer has approved otherwise, rollers shall only be operated in the
static mode when the internal temperature of the mix is less than 175°F. Regardless of mix temperature,
a roller shall not be operated in a mode that results in checking or cracking of the mat. Rollers shall only
be operated in static mode on bridge decks. Approaches shall be compacted with vibratory plates or a
small roller if determined necessary by the Engineer.

5-04.3(10)B HMA Compaction - Cyclic Density

Low cyclic density areas are defined as spots or streaks in the pavement that are less than 90 percent
of the theoretical maximum density. At the Engineer’s discretion, the Engineer may evaluate the HMA
pavement for low cyclic density, and when doing so will follow WSDOT SOP 733. A $500 Cyclic Density
Price Adjustment will be assessed for any 500-foot section with two or more density readings below 90
percent of the theoretical maximum density.

5-04.3(10)C Vacant

5-04.3(10)D HMA Nonstatistical Compaction

5-04.3(10)D1 HMA Nonstatistical Compaction - Lots and Sublots

HMA compaction which is accepted by nonstatistical evaluation will be based on acceptance testing
performed by the Contracting Agency dividing the project into compaction lots.

A lot is represented by randomly selected samples of the same mix design that will be tested for
acceptance. A lot is defined as the total quantity of material or work produced for each Job Mix Formula
placed. Only one lot per JIMF is expected. A sublot shall be equal to one day’s production or 400 tons,
whichever is less except that the final sublot will be a minimum of 200 tons and may be increased to
800 tons. Testing for compaction will be at the rate of 5 tests per sublot per WSDOT T 738.

The sublot locations within each density lot will be determined by the Engineer. For a lot in progress
with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the Engineer is satisfied
that material conforming to the Specifications can be produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions other than
those listed above shall be compacted on the basis of a test point evaluation of the compaction train.
The test point evaluation shall be performed in accordance with instructions from the Engineer. The
number of passes with an approved compaction train, required to attain the maximum test point
density, shall be used on all subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel ruts shall be
compacted with a pneumatic tire roller unless otherwise approved by the Engineer.
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5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation — Acceptance Testing
The location of the HMA compaction acceptance tests will be randomly selected by the Engineer from
within each sublot, with one test per sublot.

5-04.3(10)D3 HMA Nonstatistical Compaction — Price Adjustments

For each compaction lot with one or two sublots, having all sublots attain a relative density that is 92
percent of the reference maximum density the HMA shall be accepted at the unit Contract price with
no further evaluation. When a sublot does not attain a relative density that is 92 percent of the
reference maximum density, the lot shall be evaluated in accordance with Section 1-06.2 to determine
the appropriate CPF. The maximum CPF shall be 1.00, however, lots with a calculated CPF in excess of
1.00 will be used to offset lots with CPF values below 1.00 but greater than 0.90. Lots with CPF lower
than 0.90 will be evaluated for compliance per 5-04.3(11). Additional testing by either a nuclear
moisture-density gauge or cores will be completed as required to provide a minimum of three tests for
evaluation.

For compaction below the required 92%, a Non-Conforming Compaction Factor (NCCF) will be
determined. The NCCF equals the algebraic difference of CPF minus 1.00 multiplied by 40 percent. The
Compaction Price Adjustment will be calculated as the product of CPF, the quantity of HMA in the
compaction control lot in tons, and the unit Contract price per ton of mix.

5-04.3(11) Reject Work

5-04.3(11)A Reject Work General

Work that is defective or does not conform to Contract requirements shall be rejected. The Contractor
may propose, in writing, alternatives to removal and replacement of rejected material. Acceptability of
such alternative proposals will be determined at the sole discretion of the Engineer. HMA that has been
rejected is subject to the requirements in Section 1-06.2(2) and this specification, and the Contractor
shall submit a corrective action proposal to the Engineer for approval.

5-04.3(11)B Rejection by Contractor
The Contractor may, prior to sampling, elect to remove any defective material and replace it with new
material. Any such new material will be sampled, tested, and evaluated for acceptance.

5-04.3(11)C Rejection Without Testing (Mixture or Compaction)

The Engineer may, without sampling, reject any batch, load, or section of Roadway that appears
defective. Material rejected before placement shall not be incorporated into the pavement. Any
rejected section of Roadway shall be removed.

No payment will be made for the rejected materials or the removal of the materials unless the
Contractor requests that the rejected material be tested. If the Contractor elects to have the rejected
material tested, a minimum of three representative samples will be obtained and tested. Acceptance of
rejected material will be based on conformance with the nonstatistical acceptance Specification. If the
CPF for the rejected material is less than 0.75, no payment will be made for the rejected material; in
addition, the cost of sampling and testing shall be borne by the Contractor. If the CPF is greater than or
equal to 0.75, the cost of sampling and testing will be borne by the Contracting Agency. If the material
is rejected before placement and the CPF is greater than or equal to 0.75, compensation for the rejected
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material will be at a CPF of 0.75. If rejection occurs after placement and the CPF is greater than or equal
to 0.75, compensation for the rejected material will be at the calculated CPF with an addition of 25
percent of the unit Contract price added for the cost of removal and disposal.

5-04.3(11)D Rejection - A Partial Sublot

In addition to the random acceptance sampling and testing, the Engineer may also isolate from a normal
sublot any material that is suspected of being defective in relative density, gradation or asphalt binder
content. Such isolated material will not include an original sample location. A minimum of three random
samples of the suspect material will be obtained and tested. The material will then be statistically
evaluated as an independent lot in accordance with Section 1-06.2(2).

5-04.3(11)E Rejection - An Entire Sublot

An entire sublot that is suspected of being defective may be rejected. When a sublot is rejected a
minimum of two additional random samples from this sublot will be obtained. These additional samples
and the original sublot will be evaluated as an independent lot in accordance with Section 1-06.2(2).

5-04.3(11)F Rejection - A Lot in Progress
The Contractor shall shut down operations and shall not resume HMA placement until such time as the
Engineer is satisfied that material conforming to the Specifications can be produced:

1. When the CPF of a lot in progress drops below 1.00 and the Contractor is taking no corrective
action, or

2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95 and the
Contractor is taking no corrective action, or

3. When either the PF for any constituent or the CPF of a lot in progress is less than 0.75.

5-04.3(11)G Rejection - An Entire Lot (Mixture or Compaction)
An entire lot with a CPF of less than 0.75 will be rejected.

5-04.3(12) Joints

5-04.3(12)A HMA Joints

5-04.3(12)A1 Transverse Joints

The Contractor shall conduct operations such that the placing of the top or wearing course is a
continuous operation or as close to continuous as possible. Unscheduled transverse joints will be
allowed, and the roller may pass over the unprotected end of the freshly laid mixture only when the
placement of the course must be discontinued for such a length of time that the mixture will cool below
compaction temperature. When the Work is resumed, the previously compacted mixture shall be cut
back to produce a slightly beveled edge for the full thickness of the course.

A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a transverse joint as a
result of paving or planing is open to traffic. The HMA in the temporary wedge shall be separated from
the permanent HMA by strips of heavy wrapping paper or other methods approved by the Engineer.
The wrapping paper shall be removed and the joint trimmed to a slightly beveled edge for the full
thickness of the course prior to resumption of paving.

The material that is cut away shall be wasted and new mix shall be laid against the cut. Rollers or tamping
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irons shall be used to seal the joint.

The HMA overlay shall be feathered to produce a smooth riding connection to the existing pavement.

HMA utilized in the construction of the feathered connections shall be modified by eliminating the
coarse aggregate from the mix at the Contractor's plant or the commercial source or by raking the joint
on the roadway, to the satisfaction of the Engineer.

5-04.3(12)A2 Longitudinal Joints

The longitudinal joint in any one course shall be offset from the course immediately below by not more
than 6 inches nor less than 2 inches. All longitudinal joints constructed in the wearing course shall be
located at a lane line or an edge line of the Traveled Way. A notched wedge joint shall be constructed
along all longitudinal joints in the wearing surface of new HMA unless otherwise approved by the
Engineer. The notched wedge joint shall have a vertical edge of not less than the maximum aggregate
size or more than % of the compacted lift thickness and then taper down on a slope not steeper than
4H:1V. The sloped portion of the HMA notched wedge joint shall be uniformly compacted.

5-04.3(12)B Bridge Paving Joint Seals
Bridge Paving Joint Seals shall be in accordance with Section 5-03.

5-04.3(13) Surface Smoothness

The completed surface of all courses shall be of uniform texture, smooth, uniform as to crown and
grade, and free from defects of all kinds. The completed surface of the wearing course shall not vary
more than % inch from the lower edge of a 10-foot straightedge placed on the surface parallel to the
centerline. The transverse slope of the completed surface of the wearing course shall vary not more
than % inch in 10 feet from the rate of transverse slope shown in the Plans.

When deviations in excess of the above tolerances are found that result from a high place in the HMA,
the pavement surface shall be corrected by one of the following methods:

1. Removal of material from high places by grinding with an approved grinding machine, or
2. Removal and replacement of the wearing course of HMA, or
3. By other method approved by the Engineer.

Correction of defects shall be carried out until there are no deviations anywhere greater than the
allowable tolerances.

Deviations in excess of the above tolerances that result from a low place in the HMA and deviations
resulting from a high place where corrective action, in the opinion of the Engineer, will not produce
satisfactory results will be accepted with a price adjustment. The Engineer shall deduct from monies
due or that may become due to the Contractor the sum of $500.00 for each and every section of single
traffic lane 100 feet in length in which any excessive deviations described above are found.

When utility appurtenances such as manhole covers and valve boxes are located in the traveled way,
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the utility appurtenances shall be adjusted to the finished grade prior to paving. This requirement may
be waived when requested by the Contractor, at the discretion of the Engineer or when the adjustment
details provided in the project plan or specifications call for utility appurtenance adjustments after the
completion of paving.

Utility appurtenance adjustment discussions will be included in the Pre-Paving and Pre-Planing Briefing
(5-04.3(14)B3). Submit a written request to waive this requirement to the Engineer prior to the start of
paving.

5-04.3(14) Planing Bituminous Pavement
Planing depth shall match the overlay thickness shown in Appendix A, Pavement Overlay Tonnages /
Locations.

The planing plan must be approved by the Engineer and a pre-planing meeting must be held prior to the
start of any planing. See Section 5-04.3(14)B2 for information on planing submittals.

Where planing an existing pavement is specified in the Contract, the Contractor must remove existing
surfacing material and to reshape the surface to remove irregularities. The finished product must be a
prepared surface acceptable for receiving an HMA overlay.

Use the cold milling method for planing unless otherwise specified in the Contract. Do not use the planer
on the final wearing course of new HMA.

Conduct planing operations in a manner that does not tear, break, burn, or otherwise damage the
surface which is to remain. The finished planed surface must be slightly grooved or roughened and must
be free from gouges, deep grooves, ridges, or other imperfections. The Contractor must repair any
damage to the surface by the Contractor’s planing equipment, using an Engineer approved method.

Repair or replace any metal castings and other surface improvements damaged by planing, as
determined by the Engineer.

A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a minimum of
4 inches of curb reveal after placement and compaction of the final wearing course. The dimensions of
the wedge must be as shown on the Drawings or as specified by the Engineer.

A tapered wedge cut must also be made at transitions to adjoining pavement surfaces (meet lines)
where butt joints are shown on the Drawings. Cut butt joints in a straight line with vertical faces 2 inches
or more in height, producing a smooth transition to the existing adjoining pavement.

After planing is complete, planed surfaces must be swept, cleaned, and if required by the Contract,
patched and preleveled.

The Engineer may direct additional depth planing. Before performing this additional depth planing, the
Contractor must conduct a hidden metal in pavement detection survey as specified in Section 5-
04.3(14)A.
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5-04.3(14)A Pre-Planing Metal Detection Check

Before starting planing of pavements, and before any additional depth planing required by the Engineer,
the Contractor must conduct a physical survey of existing pavement to be planed with equipment that
can identify hidden metal objects.

Should such metal be identified, promptly notify the Engineer.

See Section 1-07.16(1) regarding the protection of survey monumentation that may be hidden in
pavement.

The Contractor is solely responsible for any damage to equipment resulting from the Contractor’s failure
to conduct a pre-planing metal detection survey, or from the Contractor’s failure to notify the Engineer
of any hidden metal that is detected.

5-04.3(14)B Paving and Planing Under Traffic

5-04.3(14)B1 General

In addition, the requirements of Section 1-07.23 and the traffic controls required in Section 1-10, and
unless the Contract specifies otherwise or the Engineer approves, the Contractor must comply with the
following:

1. Intersections:

a. Keep intersections open to traffic at all times, except when paving or planing operations
through an intersection requires closure. Such closure must be kept to the minimum time
required to place and compact the HMA mixture, or plane as appropriate. For paving,
schedule such closure to individual lanes or portions thereof that allows the traffic
volumes and schedule of traffic volumes required in the approved traffic control plan.
Schedule work so that adjacent intersections are not impacted at the same time and
comply with the traffic control restrictions required by the Traffic Engineer. Each
individual intersection closure or partial closure must be addressed in the traffic control
plan, which must be submitted to and accepted by the Engineer, see Section 1-10.2(2).

b. When planing or paving and related construction must occur in an intersection, consider
scheduling and sequencing such work into quarters of the intersection, or half or more of
an intersection with side street detours. Be prepared to sequence the work to individual
lanes or portions thereof.

c. Should closure of the intersection in its entirety be necessary, and no trolley service is
impacted, keep such closure to the minimum time required to place and compact the
HMA mixture, plane, remove asphalt, tack coat, and as needed.

d. Any work in an intersection requires advance warning in both signage and a number of
Working Days advance notice as determined by the Engineer, to alert traffic and

emergency services of the intersection closure or partial closure.

e. Allow new compacted HMA asphalt to cool to ambient temperature before any traffic is
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allowed on it. Traffic is not allowed on newly placed asphalt until approval has been
obtained from the Engineer.

2. Temporary centerline marking, post-paving temporary marking, temporary stop bars, and
maintaining temporary pavement marking must comply with Section 8-23.

3. Permanent pavement marking must comply with Section 8-22.

5-04.3(14)B2 Submittals - Planing Plan and HMA Paving Plan

The Contractor must submit a separate planing plan and a separate paving plan to the Engineer at least
5 Working Days in advance of each operation’s activity start date. These plans must show how the
moving operation and traffic control are coordinated, as they will be discussed at the pre-planing
briefing and pre-paving briefing. When requested by the Engineer, the Contractor must provide each
operation’s traffic control plan on 24 x 36 inch or larger size Shop Drawings with a scale showing both
the area of operation and sufficient detail of traffic beyond the area of operation where detour traffic
may be required. The scale on the Shop Drawings is 1 inch = 20 feet, which may be changed if the
Engineer agrees sufficient detail is shown.

The planing operation and the paving operation include, but are not limited to, metal detection, removal
of asphalt and temporary asphalt of any kind, tack coat and drying, staging of supply trucks, paving
trains, rolling, scheduling, and as may be discussed at the briefing.

When intersections will be partially or totally blocked, provide adequately sized and noticeable signage
alerting traffic of closures to come, a minimum 2 Working Days in advance. The traffic control plan must
show where police officers will be stationed when signalization is or may be, countermanded, and show
areas where flaggers are proposed.

At a minimum, the planing and the paving plan must include:

1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each day’s traffic
control as it relates to the specific requirements of that day’s planing and paving. Briefly
describe the sequencing of traffic control consistent with the proposed planing and paving
sequence, and scheduling of placement of temporary pavement markings and channelizing
devices after each day’s planing, and paving.

2. A copy of each intersection’s traffic control plan.

3.  Haul routes from supplier facilities, and locations of temporary parking and staging areas,
including return routes. Describe the complete round trip as it relates to the sequencing of
paving operations.

4. Names and locations of HMA supplier facilities to be used.

5. List of all equipment to be used for paving.

6. List of personnel and associated job classification assigned to each piece of paving equipment.
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7.  Description (geometric or narrative) of the scheduled sequence of planing and of paving and
intended area of planing and of paving for each day’s work, must include the directions of
proposed planing and of proposed paving, sequence of adjacent lane paving, sequence of
skipped lane paving, intersection planing and paving scheduling and sequencing, and proposed
notifications and coordinations to be timely made. The plan must show HMA joints relative to
the final pavement marking lane lines.

8. Names, job titles, and contact information for field, office, and plant supervisory personnel.
9. A copy of the approved Mix Designs.

10. Tonnage of HMA to be placed each day.

11. Approximate times and days for starting and ending daily operations.

5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing

At least 2 Working Days before the first paving operation and the first planing operation, or as scheduled
by the Engineer for future paving and planing operations to ensure the Contractor has adequately
prepared for notifying and coordinating as required in the Contract, the Contractor must be prepared
to discuss that day’s operations as they relate to other entities and to public safety and convenience,
including driveway and business access, garbage truck operations, transit operations and working
around energized overhead wires, school and nursing home and hospital and other accesses, other
Contractors who may be operating in the area, pedestrian and bicycle traffic, and emergency services.
The Contractor, and Subcontractors that may be part of that day’s operations, must meet with the
Engineer and discuss the proposed operation as it relates to the submitted planing plan and paving plan,
approved traffic control plan, and public convenience and safety. Such discussion includes, but is not
limited to:

1. General for both the Paving and Planing:
a. The actual times of starting and ending daily operations.

b. In intersections, how to break up the intersection, and address traffic control and
signalization for that operation, including use of peace officers.

c. The sequencing and scheduling of paving operations and of planing operations, as
applicable, as it relates to traffic control, public convenience and safety, and other
Contractors who may operate in the Project limits.

d. Notifications required of Contractor activities and coordinating with other entities and the
public as necessary. This includes notification of the public of areas where parking will be
prohibited during planing or paving operations, including any necessary “TEMPORARY NO
PARKING” signs.

e. Description of the sequencing of installation and types of temporary pavement markings
as it relates to planning and paving.
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Description of the sequencing of installation of, and the removal of, temporary pavement
patch material around exposed castings and as may be needed.

Description of procedures and equipment to identify hidden metal in the pavement, such
as survey monumentation, monitoring wells, streetcar rail, and castings, before planing as

per Section 5-04.3(14)B2.

Description of how flaggers will be coordinated with the planing, paving, and related
operations.

Description of sequencing of traffic controls for the process of rigid pavement base
repairs.

Other items the Engineer deems necessary to address.

2.  Paving — additional topics:

When to start applying tack and coordinating with paving.

Types of equipment and numbers of each type of equipment to be used. If more pieces of
equipment than personnel are proposed, describe the sequencing of the personnel
operating the types of equipment. Discuss the continuance of operator personnel for each
type of equipment as it relates to meeting Specification requirements.

Number of JMFs to be placed, and if more than one JMF is used, how the Contractor will
ensure different JMFs are distinguished, how pavers and how MTVs are distinguished, and
how pavers and MTVs are cleaned so that one JMF does not adversely influence the other
JMF.

Description of contingency plans for that day’s operations such as equipment breakdown,
rain out, and supplier shutdown of operations.

Number of sublots to be placed, sequencing of density testing, and other sampling and
testing.

5-04.3(15) Sealing Pavement Surfaces
Apply a fog seal where shown in the plans. Construct the fog seal in accordance with Section 5-02.3.
Unless otherwise approved by the Engineer, apply the fog seal prior to opening to traffic.

5-04.3(16) HMA Road Approaches
Construct HMA approaches at the locations shown in the Plans or where staked by the Engineer, in
accordance with Section 5-04.

5-04.3(17) Protection of Monuments

Monuments that are within cases shall be adjusted as described in the Special Provisions for the bid
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item Adjusting Valve Boxes/Monument Cases. In areas where pavement planing will occur, the planing
shall come to within 0.5 feet of the monument. If the monument has no case, it shall be protected and
covered as necessary throughout the planing and paving operations. The new pavement shall match the
grade of the existing pavement surface surrounding the monument.

In locations where pavement planing will not occur and survey monuments have no existing casing, the
Contractor shall cover the monument with material that will protect the monument from damage. The
Contractor shall pave over the protected monument, leaving a 3-inch diameter hole in the paving mat
centered over the monument. After paving operations are complete, the Contractor shall coat the sides
of the hole and underlying pavement with tack coat. No tack coat shall cover the monument itself.

5-04.4 Measurement

HMACIL. __ PG ___,HMAfor Cl. PG , and Commercial HMA will be measured by the ton in
accordance with Section 1-09.2, with no deduction being made for the weight of asphalt binder, mineral
filler, or any other component of the mixture. If the Contractor elects to remove and replace mix as
allowed by Section 5-04.3(11), the material removed will not be measured.

Roadway cores will be measured per each for the number of cores taken.
Pavement repair excavation will be measured by the square yard of surface marked prior to excavation.
Planing bituminous pavement will be measured by the square yard.

No specific unit of measurement will apply to the calculated item of asphalt cost price adjustment.

5-04.5 Payment
Payment will be made for each of the following Bid items that are included in the Proposal:

“HMACI. ___ PG ___ ", per ton.

“HMA for Approach Cl. ___ PG ___”, per ton.

“HMA for Preleveling Cl. ___ PG ___”, perton.
“HMA for Pavement Repair Cl. ___ PG ___”, perton.
“Commercial HMA”, per ton.

The unit Contract price per ton for “HMACl. ___ PG ___”, “HMA for Approach Cl. ___ PG __”, “HMA
for Preleveling Cl. PG __”, “HMA for Pavement Repair Cl. ___ PG ___”, and “Commercial HMA”
shall be full compensation for all costs, including anti-stripping additive, incurred to carry out the
requirements of Section 5-04 except for those costs included in other items which are included in this
Subsection and which are included in the Proposal. The cost of asphalt for tack coat, preparation of
existing surfaces, protection of monuments, temporary striping and removal of existing buttons and all
other costs in connection with performing the work in accordance with these requirements shall be
included in the unit cost for the HMA bid item of this contract.
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“Pavement Repair Excavation Incl. Haul”, per square yard.

The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul” shall be full payment
for all costs incurred to perform the Work described in Section 5-04.3(4) with the exception, however,
that all costs involved in the placement of HMA shall be included in the unit Contract price per ton for
“HMA for Pavement Repair Cl. ___ PG __”, per ton.

“Asphalt for Prime Coat”, per ton.

The unit Contract price per ton for “Asphalt for Prime Coat” shall be full payment for all costs incurred
to obtain, provide and install the material in accordance with Section 5-04.3(4).

“Prime Coat Agg.”, per cubic yard, or per ton.

The unit Contract price per cubic yard or per ton for “Prime Coat Agg.” shall be full pay for furnishing,
loading, and hauling aggregate to the place of deposit and spreading the aggregate in the quantities
required by the Engineer.

“Planing Bituminous Pavement”, per square yard.

The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full payment for all
costs incurred to perform the Work described in Section 5-04.3(14).

“Job Mix Compliance Price Adjustment”, by calculation.

“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in Section 5-
04.3(9)Ce.

“Compaction Price Adjustment”, by calculation.
“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-04.3(10)D3.
“Roadway Core”, per each.

The Contractor’s costs for all Work associated with the coring (e.g., traffic control) shall be incidental
and included in the unit Bid price per each.

“Cyclic Density Price Adjustment”, by calculation.
“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section 5-04.3(10)8B.
(January 13, 2021)

Asphalt Cost Price Adjustment
The Contracting Agency will make an Asphalt Cost Price Adjustment, either a credit or a payment, for
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qualifying changes in the reference cost of asphalt binder. The adjustment will be applied to partial
payments made according to Section 1-09.9 for the following bid items when they are included in the
proposal:

“HMACl. __PG__"

“HMA for ApproachCl. ___ PG __”

“HMA for PrelevelingCl. __ PG __ "
“HMA for Pavement RepairCl. ___ PG __ "
“Commercial HMA”

The adjustment is not a guarantee of full compensation for changes in the cost of asphalt binder. The
Contracting Agency does not guarantee that asphalt binder will be available at the reference cost.

The Contracting Agency will establish asphalt binder reference costs twice each month and post the
information on the Agency website at: https://wsdot.wa.gov/business-wsdot/contracts/about-public-
works-contracts/payments-reporting/asphalt-binder-reference-cost. The reference cost will be
determined using posted prices furnished by Poten & Partners, Inc. If the selected price source ceases
to be available for any reason, then the Contracting Agency will select a substitute price source to
establish the reference cost.

Price adjustments will be calculated one time per month. No price adjustment will be made if the
Current Reference Cost is within +/-5% of the Base Cost. Reference costs for projects located in Eastern
versus Western Washington shall be selected from the column in the WSDOT website table labeled
“Eastern”, or “Western”, accordingly. The adjustment will be calculated as follows:

If the reference cost is greater than or equal to 105% of the base cost, then Asphalt Cost Price
Adjustment = (Current Reference Cost — (1.05 x Base Cost)) x (Q x 0.056).

If the reference cost is less than or equal to 95% of the base cost, then Asphalt Cost Price Adjustment =
(Current Reference Cost — (0.95 x Base Cost)) x (Q x 0.056).

Where: Current Reference Cost is selected from the website table based on the “Date Effective”
that immediately precedes the current month’s progress estimate end date. For work completed after
all authorized working days are used, the adjustment will be based on the posted reference cost during
which contract time was exhausted.

Base Cost is selected from the website table based on the “Date Effective” that immediately precedes
the contract bid opening date, and shall be a constant for all monthly adjustments.

Q = total tons of all classes of HMA paid in the current month’s progress payment.

“Asphalt Cost Price Adjustment”, by calculation.

“Asphalt Cost Price Adjustment” will be calculated and paid for as described in this section. For the
purpose of providing a common proposal for all bidders, the Contracting Agency has entered an amount
in the proposal to become a part of the total bid by the Contractor.
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BID ITEM 12: ADJUSTING MANHOLES

BID ITEM 13: ADJUSTING VALVE BOXES/MONUMENT CASES

These bid items shall be accomplished in accordance with the Plans and Standard Specifications and the
following Special Provision incorporated in this Contract as Section 7-20.

7-20 ADJUSTING VALVE BOXES, MONUMENT CASES AND MANHOLES

7-20.1 Description

This work consists of adjusting tops of manholes, boxes, and other similar structures.
Definitions:

Adjustments — To raise, lower, or reconstruct structures to a new top elevation flush with the
surrounding surface.

Boxes — Valve boxes, meter boxes, monument boxes and other similar structures, with a cylindrical or
rectangular body and removable cover for protection of and access to valves, meter, monuments,
markers, etc.

Manholes — Manholes, sumps and similar structures designed to permit entry and working space usually
at intersections of sewer pipes and storm drains.

Manhole Necks — That upper portion of a manhole having vertical walls and a uniform diameter or
dimension just sufficient to receive and support the metal frame.

7-20.2 Materials
Materials used to adjust structures shall be either existing materials in a condition suitable for reuse, as
determined by the engineer, or new materials that meet Section 7-05.2.

High Early Strength Concrete — High early strength concrete shall conform to the requirements of
commercial concrete except it shall contain a minimum 705 pounds (7.5 sacks) of Type lll or Type IlIA
cement or an approved Type C or Type E admixture with a minimum 592 pounds (6.3 sacks) of Type | or
Type |l cement.

7-20.3 Construction
Excavate and backfill according to Section 2-09. Remove and dispose of old concrete and other
materials according to Section 2-03.3(7)C.

Obtain approval before reusing salvaged metal frames, covers, grates and fittings on structures to be
adjusted.

When concrete is poured around frames, paint the portion of the frame that will contact the concrete
with hot asphalt before the concrete is poured.

Provide high early strength concrete, when shown on the plans or when traffic is required to traverse
the structure due to staging requirements. The Engineer will determine the length of curing time.
Construct all cement concrete per the following:
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Concrete approaches shall be constructed at the locations shown in the Plans or as designated by the
Engineer and in accordance with the contract documents.

Approach concrete can be standard Portland cement concrete pavement or Class 4000 conforming to
the requirements of Section 6-02. Approach concrete may be placed, compacted, and finished using
hand methods. The tools required for these operations shall be approved by the Engineer.

Curing of approach concrete shall be in accordance with Section 5-05.3(13).
Concrete approaches may be opened to traffic in accordance with Section 5-05.3(17).
New construction shall conform to Section 7-05.

Repair, replace, or restore to existing condition, any sump backfill, inlet base drains, aggregate bases,
and pavements disturbed or fouled by the adjustment work as directed.

7-20.3(1) Raising Manholes

After the existing frames, covers and grates have been removed, chip away the exposed top surface of
concrete to a depth of at least %-inch to expose firm concrete. Clean the new surface by brushing and
moisten with water at the time of placing new concrete. For manholes and sumps, place new concrete
to the required grade and cure at least 3 days when using ordinary concrete, or as directed when using
high early strength concrete. Then seat the frame in fresh mortar to proper grade.

Raise the tops of masonry structures with commercial concrete as per Section 6-02.3(2)B.

Limitations:

Manhole Necks, Domes, and Cones — Manhole necks may be adjusted with rings provided the distance
from the new top elevation of the metal cover to the bottom of the neck is not more than 2 feet. If this
dimension exceeds 2 feet, then remove the dome or cone, in part or in whole, and reconstruct or modify
to provide a batter slope that does not exceed 6 inches horizontal per 12 inches vertical.

Mortar and Concrete Thickness — Do not place mortar more than 2 inches thick. Do not place concrete
less than 3-1/2 inches thick. If necessary, cut down the existing shells or walls of structures to provide

clearance for the new construction.

Metal Rings and Plates — Fabricated metal rings and plates may be furnished and used in the adjustment
work, provided:

The metal and its fabrication design are at least equal to the strength and support required for covers
or grates.

That uniform bearing of bearing surfaces is assured.

Positive safeguards are made against displacement when in service.
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7-20.3(2) Precast Concrete Structures
Precast structures may be raised by using precast sections or concrete rings provided:

e The material conforms to the general requirements of the existing structures.
e Sections and rings are set and jointed to each other and to existing sections.
e That uniform bearing of bearing surfaces is assured.

e Positive safe guards are made against displacement when in service.

7-20.3(3) Adjusting Boxes and Similar Structures
Raise or lower boxes, and other similar structures to grade by:

[+}]

Installation of adjustment rings.

b. Adding extensions of like material below the original structure if raising the structure to a point
where it would not enclose or protect its contents.

c. Placing precast concrete box extensions, or on cast-in-place concrete.

7-20.3(4) Finished Grade

Center a 10-foot straightedge, as far as practical, over the center of the cover of manholes and boxes.
The final grade of the pavement surface and adjusted manholes and boxes shall not vary more than 1/8
inch from the finish grade and cross section at any point along the straightedge.

7-20.3(5) Survey Monuments without Existing Casing

In locations where survey monuments have no existing casing, the Contractor shall cover the monument
with material that will protect the monument from damage. The Contractor shall pave over the
protected monument, leaving a 3-inch diameter hole in the paving mat centered over the monument.
After paving operations are complete, the Contractor shall coat the sides of the hole and underlying
pavement with tack coat. No tack coat shall cover the monument itself.

7-20.4 Measurement

The quantities of adjusted manholes and boxes, and other similar structures shall be measured on a unit
basis, per each by actual count. Protection of survey monuments with no existing casing shall not be
measured for payment, because this work is incidental to other items of work.

7-20.5 Payment
The accepted quantities shall be paid for at the contract unit price per each for the following bid items

that are included in the proposal:

“Adjusting Manholes”, per each.
“Adjusting Valve Boxes/Monument Cases”, per each.

Adjusting Manholes applies to manholes adjusted by raising or lowering the manhole neck.
Payment shall be payment in full for furnishing and placing all materials including all equipment, tools,

labor, and appurtenances necessary to complete the work as specified.
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Earthwork, backfill, protective coating, replacement of sump backfill, base drains, aggregate bases,
pavements, concrete, and other miscellaneous work shall be included in the unit cost for each item. No
separate measurement or payment will apply.

No payment will be made for protection of survey monuments with no existing casing because this work
is included in the HMA bid items.

(November 4, 2024)
Standard Plans

The Washington State Department of Transportation Standard Plans M21-01, published September
2024, is made a part of this Contract with the following revisions:

A-10.30
RISER RING detail (including SECTION view and RISER RING DIMENSIONS table): The RISER RING
detail is deleted from the plan.

INSTALLATION detail, SECTION A: The “1/4”” callout is revised to read “+/- 1/4" (SEE CONTRACT ~
Note: The + 1/4" installation is shown in the Section A view)”

A-40.20
Sheet 1, NOTES 1, 2, 3, and 4 are replaced with the following:

1. Use the % inch joint details for bridges with expansion length less than 100 feet and for
bridges with L type abutments. Use the 1 inch joint details for other applications.

2. Use detail 5, 6, 7 on steel trusses and timber bridges with concrete bridge deck panels.

3. For details 1, 2, 3, and 4, the item “HMA Joint Seal at Bridge End” shall be used for
payment. For details 5 and 6, the item “HMA Joint Seal at Bridge Deck Panel Joint” shall
be used for payment. For detail 7, the item “Clean and Seal Bridge Deck Panel Joint” shall
be used for payment.

Sheet 2, Detail 8 reference to “6-09.3(6)” is revised to read “6-21.3(7)".

A-50.40

Sheet 1, Plan View: The callout “BEAM GUARDRAIL TYPE 31 TRANSITION SECTION TYPE 21 OR TYPE
24 (SEE STANDARD PLAN C-25.20 OR C-25.30)" is revised to read “BEAM GUARDRAIL TYPE 31
TRANSITION SECTION TYPE 21, 24, OR 25 (SEE STANDARD PLAN C-25.20, C-25.30, OR C-25.32)”

A-60.40
Note 2 reference to “6-09.3(6)" is revised to read “6-21.3(7)".

B-90.40
Valve Detail — DELETED
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C-23.70
Sheet 2, ANCHOR BRACKET ASSEMBLY DETAIL, dimension, “R. 5/16” is revised to read; R. 15/16”
ANCHOR PLATE DETAIL, weld callout (fillet), 1/4" is revised to read; 3/16”

C-60.20

Sheet 1, Plan view, callout — “1/2” (IN) DIAMETER X 6 1/2" (IN) LONG ANCHOR BOLT ~ PER STD.
SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)” is revised to read: “5/8” DIAMETER x 6 1/2" (IN) LONG
ANCHOR BOLT ~ PER STD. SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)”

C-81.15

Sheet 1, General Notes, Add Note 7, to read;”7. The concrete class for the moment slab shall be
class 4000 typically and class 4000A when the top of the slab is used as the roadway, or sidewalk,
surface. The concrete class for the barrier is defined in Standard Specification Section 6-10.3.”

C-85.11
On Section B, the callout “3” EXPANDED POLYSTYRENE AROUND COLUMN (TYP.)” is revised to read
“3” EXPANDED POLYSTYRENE OR POLYETHYLENE FOAM AROUND COLUMN (TYP.)”

D-3.09

Sheet 1, Geosynthetic Wall with 2 FT Traffic Surcharge detail, callout — “BARRIER ON WALL ~ SEE
Standard Plan D-3.15 or D-3.16” is revised to read: “BARRIER ON WALL ~ SEE Standard Plan C-81.10
and/or C-81.15"

D-3.10

Sheet 1, Typical Section, callout — “FOR WALLS WITH SINGLE SLOPE TRAFFIC BARRIER. USE THE
DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.15" is revised to read; “FOR WALLS WITH
SINGLE SLOPE TRAFFIC BARRIER, SEE CONTRACT PLANS”

Sheet 1, Typical Section, callout — “FOR WALLS WITH F-SHAPE TRAFFIC BARRIER. USE THE DETAILS
ABOVE THE MATCH LINE ON STANDARD PLAN D-3.16" is revised to read; “FOR WALLS WITH F-SHAPE
TRAFFIC BARRIER, SEE CONTRACT PLANS”

D-3.11

Sheet 1, Typical Section, callout — “’B” BRIDGE APPROACH SLAB (SEE BRIDGE PLANS) OR
PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS D-3.15 OR D-3.16" is revised
to read; ”B” BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS)

Sheet 1, Typical Section, callout — “TYPICAL BARRIER ON BRIDGE APPROACH SLAB (SEE BRIDGE
PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS D-3.15 OR D-3.16"
is revised to read; “TYPICAL BARRIER ON BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE
CONTRACT PLANS)

D-10.10

Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30" is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining
Wall Type 1 and 1SW”.
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D-10.15

Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30” is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining
Wall Type 2 and 2SW”.

D-10.30
Wall Type 5 may be used in all cases.

O

-10.3
Wall Type 6 may be used in all cases.

u

D-10.40

Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30” is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining
Wall Type 7”.

D-10.45

Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30” is revised
to read “Traffic Barriers shall not be structurally connected to the Reinforced Concrete Retaining
Wall Type 8”.

F-10.18

General Note 1; “Construct curb joints at concrete pavement transverse joint locations. If all
adjacent pavement is HMA, see Standard Plam F-30.10 for Curb Expansion and Contraction Joint
Spacing.” Is revised to read — “See Standard Plan F-30.10 and Standard Specification Section 8-04.3
for Curb Expansion and Contraction Joint details and spacing.”

F-30.10
All five instances of the “2.0% MAX.” are replaced with “2.1% MAX.”

F-40.12
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”
Note 7 is replaced with the following:
7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement. When a ramp is constructed on a radius,
the Curb Ramp length is measured on the inside radius along the back of the walkway.
Section B is amended as follows:

Delete: “15’ — 0” MAX. (TYP.)"
Section C is amended as follows:

Delete: “15’ — 0” MAX. (TYP.)”

F-40.14
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”
Note 7 is replaced with the following:
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7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement. When a ramp is constructed on a radius,
the Curb Ramp length is measured on the inside radius along the back of the walkway.
Section A is amended as follows:

Delete: “15’' — 0” MAX. (TYP.)”
Section C is amended as follows:

Delete: “15’ — 0” MAX. (TYP.)”

F-40.15
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”
Note 7 is replaced with the following:
7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement.
Section A is amended as follows:

Delete: “15’ — 0” MAX. (TYP.)”

F-40.16
The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”
Note 8 is replaced with the following:
7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein. If the
8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a single
constant slope from bottom of ramp to top of ramp to match into the landing. Do not include the
abutting landing in the Curb Ramp length measurement.
Section A is amended as follows:

Delete: “15’ — 0” MAX. (TYP.)”
Section B is amended as follows:

Delete: “15’ — 0” MAX. (TYP.)”

F-80.10

The one instance of “2.0% MAX.” is replaced with “2.1% MAX.”

Note 6 is replaced with the following:

The running slope of the Pedestrian Ramp shall not exceed 8.3% maximum except as noted herein.
If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details. Use a
single constant slope from bottom of ramp to top of ramp to match into the sidewalk.

Section A is amended as follows:

Delete: “15” Max.”

J-10.10
Sheet 4 of 6, “Foundation Size Reference Table”, PAD WIDTH column, Type 33xD=6" — 3” is revised
to read: 7/ — 3”. Type 342LX / NEMA P44=5’ — 10" is revised to read: 6’ — 10"
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Sheet 5 of 6, Plan View, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” item, “-SPACE BETWEEN
TYPE B MOD. CABINET AND 33x CABINET IS 6” (IN)” IS REVISED TO READ: “SPACE BETWEEN TYPE B
MOD. CABINET (BACK OF ALL CHANNEL STEEL) AND 33x CABINET IS 6” (IN) (CHANNEL STEEL ADDS
ABOUT 5” (IN)”

J-10.16
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14

J-10.17
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14

J-10.18
Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14

J-20.10
DELETED

J-20.11
DELETED

J-20.26

Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton post.”
Add General Note 2, to read: “Signs shown are for locations with pedestrian signal displays
(Accessible Pedestrian Signals/APS). Accessible information device (AID) pushbuttons signs not

shown.”
Revise View Titles (Both Sheets) to read: “ACCESSIBLE PEDESTRIAN PUSHBUTTON ASSEMBLY”

J-20.16
View A, callout, was — LOCK NIPPLE, is revised to read; CHASE NIPPLE

J-21.10

Sheet 1, Anchor Bolt Template, callout; “9” (IN) BOLT CIRCLE” is revised to read: “9” (IN) DIA.BOLT
CIRCLE”

Base Plate Detail, callout; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE + 1/6” (IN)” IS REVISED
TO READ; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE + 1/16” (IN)”

Flat Foundation Detail — Elevation, callout; “ANCHOR BOLTS ~ 3%” (IN) x 30” (IN) FULL THREAD ~
THREE REQ’D. PER ASSEMBLY” is revised to read; “ANCHOR BOLTS ~ %" (IN) x 30” (IN) FULL THREAD
~ FOUR REQ’D. PER ASSEMBLY”

Flat Foundation Detail — Elevation, dimension; 4’ —0” is revised to read; “4’ —0” ROUND OR 3’ - 0”
SQUARE”

J-21.15
Partial View, callout, was — LOCK NIPPLE ~ 1 %" DIAM., is revised to read; CHASE NIPPLE ~ 17" (IN)
DIAM.

J-28.30
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General Note 13 — “See Standard Plans C-8b and C-85.14 for steel light standards on traffic barrier”
is revised to read; “See Standard Plan C-85.15 for steel light standards on traffic barrier”

J-40.10
Sheet 2 of 2, Detail F, callout, “12 —13 x 1 %" S.S. PENTA HEAD BOLT AND 12” S. S. FLAT WASHER" is
revised to read; “12 — 13 x 1 %3” S.S. PENTA HEAD BOLT AND 1/2” (IN) S. S. FLAT WASHER”

J-40.36
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is revised to read;
”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled) for the cover.

J-40.37
Note 1, second sentence; ”Finish shall be # 2B for backbox and # 4 for the cover.” Is revised to read;
”Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled) for the cover.

J-75.20

Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel Bands”, add the
following to the end of the note: “Alternate: Stainless steel cable with stainless steel ends, nuts,
bolts, and washers may be used in place of stainless steel bands and associated hardware.”

J-75.55
Notes, Note Al, Revise reference, was — G-90.29, should be — G-90.20.

L-5.10

Add new general Note 9 on sheet 1 — “9. The top of wall in Section A on Sheet 1 shall be located as
follows: 1) flush with the finished grade when placed within the deflection distance of the long span
guardrail system (Std. Plan C-20.40), 2) Two inches maximum above finished grade when placed
behind a box culvert guardrail steel post system (Std. Plan C-20.41 or C-20.43), 3) Six inches
minimum for all other applications. The bottom rail shall be located at mid height between the top
rail and the top of structure.”

M-20.30
Wide Dotted Lane Line Detail, reference below title, (SEE NOTE 6) is revised to read: (SEE NOTE 5)

M-40.10
Guide Post Type ~ Reflective Sheeting Applications Table, remove reference - “(SEE NOTE 5)”

The following are the Standard Plan numbers applicable at the time this project was advertised.
The date shown with each plan number is the publication approval date shown in the lower right-
hand corner of that plan. Standard Plans showing different dates shall not be used in this contract.

A-10.10-00......... 8/7/07 A-30.35-00.....10/12/07 A-50.10-02....... 7/18/24
A-10.20-00....... 10/5/07 A-40.00-01......... 7/6/22 A-50.40-01....... 8/17/21
A-10.30-00....... 10/5/07 A-40.10-04........ 7/31/19 A-60.10-03.....12/23/14
A-20.10-00.......8/31/07 A-40.15-00....... 8/11/09 A-60.20-03.....12/23/14
A-30.10-00.......11/8/07 A-40.20-04....... 1/18/17 A-60.30-01....... 6/28/18
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A-30.30-01....... 6/16/11

B-5.20-03........... 9/9/20
B-5.40-02......... 1/26/17
B-5.60-02 ......... 1/26/17
B-10.20-03 ....... 8/23/23
B-10.40-02 ....... 8/17/21
B-10.70-03....... 8/23/23
B-15.20-01......... 2/7/12
B-15.40-01......... 2/7/12
B-15.60-02....... 1/26/17
B-20.20-02....... 3/16/12
B-20.40-04....... 2/27/18
B-20.60-03 ....... 3/15/12
B-25.20-02....... 2/27/18
B-25.60-03 ....... 8/23/23
B-30.05-00......... 9/9/20
B-30.10-03....... 2/27/18
B-30.15-00....... 2/27/18
B-30.20-04 ....... 2/27/18
B-30.30-03....... 2/27/18

C-loiiiiiiiinns 9/8/22
C-1b...uneiiiiinias 10/12/23
C-1d........icum00e 10/31/03
C-60unvammmressinsasese 9/8/22
C-7 i 9/8/22
C-7a.iiinnn. 9/8/22

C-20.14-05......... 9/8/22
C-20.15-03.....10/12/23
C-20.18-04 ......... 9/8/22
C-20.40-10.....10/12/23
C-20.41-05 ....... 7/18/24
C-20.43-01....... 7/18/24
C-20.44-00....... 8/13/24
C-20.45-03 ......... 9/8/22
C-20.55-00.......7/30/24
C-22.16-08 .....10/17/23
C-22.40-11....... 7/21/24
C-22.45-07 ....... 7/21/24

D-2.36-03......... 6/11/14
D-2.46-02......... 8/13/21
D-2.84-00....... 11/10/05
D-2.92-01......... 4/26/22

A-40.50-03...... 9/12/23

B-30.50-03....... 2/27/18
B-30.60-00......... 9/9/20
B-30.40-03....... 2/27/18
B-30.70-04....... 2/27/18
B-30.80-01....... 2/27/18
B-30.90-02....... 1/26/17
B-35.20-00......... 6/8/06
B-35.40-01....... 8/23/23
B-40.20-00......... 6/1/06
B-40.40-02....... 1/26/17
B-45.20-01....... 7/11/17
B-45.40-01....... 7/21/17
B-50.20-00......... 6/1/06
B-55.20-03....... 8/17/21
B-60.20-02......... 9/9/20
B-60.40-01....... 2/27/18
B-65.20-01....... 4/26/12
B-65.40-00......... 6/1/06
B-70.20-01....... 3/15/22

C-23.70-01.....10/16/23
C.24.10-05....... 7/21/24
C-24.15-00....... 3/15/22
C-25.20-07....... 8/20/21
C-25.22-06....... 8/20/21
C-25.26-05....... 8/20/21
C-25.30-01....... 8/20/21
C-25.32-00....... 7/29/24
C-25.80-05....... 8/12/19
C-60.10-04....... 7/21/24
C-60.15-01....... 7/21/24
C-60.20-01......... 9/8/22
C-60.30-02....... 7/21/24
C-60.40-01....... 7/21/24
C-60.45-01....... 7/21/24
C-60.50-01....... 7/21/24
C-60.60-01....... 7/21/24
C-60.70-01......... 9/8/22
C-60.80-02....... 7/21/24

D-3.11-03......... 6/11/14
D-4..ccoiviniins 12/11/98
D-6...cuvererpisnons 6/19/98
D-10.10-01.......12/2/08

Special Provisions

A-60.40-00....... 8/31/07

B-75.20-03....... 8/17/21
B-75.50-02....... 3/15/22
B-70.60-01....... 1/26/17
B-75.60-00......... 6/8/06
B-80.20-00......... 6/8/06
B-80.40-00......... 6/1/06
B-85.10-01....... 6/10/08
B-85.20-00......... 6/1/06
B-85.30-00......... 6/1/06
B-85.40-00......... 6/8/06
B-85.50-01....... 6/10/08
B-90.10-00......... 6/8/06
B-90.20-00......... 6/8/06
B-90.30-00......... 6/8/06
B-90.40-01....... 1/26/17
B-90.50-00......... 6/8/06
B-95.20-02....... 8/17/21
B-95.40-01....... 6/28/18

C-70.10-04.....10/16/23
C-70.15-01....... 7/21/24
C-75.10-02....... 9/16/20
C-75.20-03....... 8/20/21
C-75.30-03....... 8/20/21
C-80.10-03.....10/16/23
C-80.20-01....... 6/11/14
C-80.30-02....... 8/20/21
C-80.40-01....... 6/11/14
C-85.10-00......... 4/8/12
C-85.11-01....... 9/16/20
C-85.15-03.....10/17/23
C-85-18-03......... 9/8/22
C-81.10-00....... 9/12/23
C-81.15-00....... 9/12/23

D-10.25-01......... 8/7/19
D-10.30-00......... 7/8/08
D-10.35-00......... 7/8/08
D-10.40-01....... 12/2/08
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D-3.09-00......... 5/17/12
D-3.10-01......... 5/29/13

E-1.iiiis 2/21/07
E-2..iiiiiiinnn. 5/29/98

F-10.12-04........ 9/24/20
F-10.16-00......12/20/06
F-10.18-04........ 6/28/24
F-10.40-04........ 9/24/20
F-10.42-00........ 1/23/07

G-10.10-00....... 9/20/07
G-20.10-03....... 8/20/21
G-22.10-04....... 6/28/18
G-24.10-00....... 11/8/07
G-24.20-01......... 2/7/12
G-24.30-02....... 6/28/18
G-24.40-07....... 6/28/18

H-10.10-01......... 6/2/24
H-10.11-00......... 6/2/24
H-10.15-01.........6/2/24
H-10.16-00......... 6/2/24

1-10.10-01 ........ 8/11/09
1-30.10-02 ........ 3/22/13
1-30.15-02 ........ 3/22/13
1-30.16-01 ........ 7/11/19
1-30.17-01 ........ 6/12/19

J-05.50-00........ 8/30/22
J-10 i, 7/18/97
J-10.10-04 ........ 9/16/20
J-10.12-00........ 9/16/20
J-10.14-00........ 9/16/20
J-10.15-01........ 6/11/14
J-10.16-02......... 8/18/21
J-10.17-02........ 8/18/21
J-10.18-02......... 8/18/21
J-10.20-04 ........ 8/18/21
J-10.21-02......... 8/18/21
J-10.22-03........ 10/4/23
J-10.25-01........ 6/21/24
J-10.26-00....... .8/30/22
J-12.15-00........ 6/28/18

D-10.15-01....... 12/2/08
D-10.20-01......... 8/7/19

E-4..casssmsnssessens 8/27/03
E-4a...ccccvviernnnns 8/27/03

F-10.62-02 ....... 4/22/14
F-10.64-03 ....... 4/22/14
F-30.10-04 ....... 9/25/20
F-40.12-03 ....... 6/29/16
F-40.14-03 ....... 6/29/16

G-24.50-05......... 8/7/19
G-24.60-05....... 6/28/18
G-25.10-05....... 9/16/20
G-26.10-00....... 7/31/19
G-30.10-04....... 6/23/15
G-50.10-03....... 6/28/18

H-30.10-00.....10/12/07
H-32.10-00....... 9/20/07
H-60.10-01......... 7/3/08
H-60.20-01......... 7/3/08

1-30.20-00........ 9/20/07
1-30.30-02........ 6/12/19
1-30.40-02........ 6/12/19
1-30.60-02........ 6/12/19
1-40.10-00........ 9/20/07

1-26.10-03........ 7/21/16
J-26.15-01........ 5/17/12
J-26.20-01........ 6/28/18
J-27.10-01........ 7/21/16
J-27.15-00........ 3/15/12
}-28.01-00........ 8/30/22
J-28.10-02.......... 8/7/19
J-28.22-00........ 8/07/07
J-28.24-02........ 9/16/20
J-28.26-01...... 12/02/08
1-28.30-04........ 6/18/24
J-28.40-02........ 6/11/14
J-28.42-01........ 6/11/14
J-28.43-01........ 6/28/18
J-28.45-03........ 7/21/16

Special Provisions

D-10.45-01....... 12/2/08
D-20.10-00.......10/9/23

E-20.10-00.......9/12/23
E-20.20-00....... 10/4/23

F-40.15-04 ....... 9/25/20
F-40.16-03 ....... 6/29/16
F-45.10-05 ......... 6/4/24
F-80.10-04 ....... 7/15/16

G-90.10-03....... 7/11/17
G-90.20-05....... 7/11/17
G-90.30-04....... 7/11/17
G-95.10-02....... 6/28/18
G-95.20-03....... 6/28/18
G-95.30-03....... 6/28/18

H-70.10-02....... 8/17/21
H-70.20-02....... 8/17/21

1-40.20-00........ 9/20/07
[-50.20-02........... 7/6/22
1-60.10-01........ 6/10/13
1-60.20-01........ 6/10/13
1-80.10-02........ 7/15/16

J-50.05-00........ 7/21/17
J-50.10-01....... .7/31/19
J-50.11-02........ 7/31/19
J-50.12-02.......... 8/7/19
J-50.13-01........ 8/30/22
J-50.15-01........ 7/21/17
J-50.16-01........ 3/22/13

J-50.18-00.......... 8/7/19
J-50.19-00.......... 8/7/19
§-50.20-00.......... 6/3/11
J-50.25-00.......... 6/3/11
J-50.30-00.......... 6/3/11

J-60.05-01........ 7/21/16
J-60.11-00........ 5/20/13
J-60.12-00........ 5/20/13
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J-12.16-00 ........ 6/28/18
J-15.10-01 ........ 6/11/14
J-15.15-02 ........ 7/10/15
J-20.01-01 ........ 6/21/24
J-20.05-00......... 6/21/24
1-20.10-05 ........ 10/4/23
J-20.11-03 ........ 7/31/19
J-20.15-04 ........ 6/21/24
J-20.16-02 ........ 6/30/14
1-20.20-02 ........ 5/20/13
J-20.26-01 ........ 7/12/12
1-21.10-05 ........ 6/21/24
J-21.15-01 ........ 6/10/13
J-21.16-02 ........ 6/21/24
J-21.17-01 ........ 6/10/13
J-21.20-01 ........ 6/10/13
J-22.15-03 ........ 6/21/24
J-22.16-03 ........ 7/10/15
J-22.17-00......... 6/21/24

K-70.20-01.......... 6/1/16
K-80.10-02........ 9/25/20

L-5.10-02............ 6/5/24
L-5.15-00.......... 9/19/22
L-10.10-02........ 6/21/12

M-1.20-04 ........ 9/25/20
M-1.40-03 ........ 9/25/20
M-1.60-03 ........ 9/25/20
M-1.80-03.......... 6/3/11
M-2.20-03 ........ 7/10/15
M-2.21-00........ 7/10/15
M-3.10-04 ........ 9/25/20
M-3.20-04 .......... 8/2/22
M-3.30-04 ........ 9/25/20
M-3.40-04 ........ 9/25/20
M-3.50-03 ........ 9/25/20
M-5.10-03 ........ 9/25/20
M-7.50-01........ 1/30/07
M-9.50-02 ........ 6/24/14

J-28.50-03........ 7/21/16
J-28.60-03........ 8/27/21
J-28.70-04 ........ 8/30/22
J-29.10-02......... 8/26/22
J-29.15-01........ 7/21/16
J-29.16-02........ 7/21/16
J-30.10-01........ 8/26/22
J-40.01-00........ 8/30/22
J-40.05-00........ 7/21/16
J-40.10-04 ........ 4/28/16
J-40.20-03......... 4/28/16
J-40.30-04......... 4/28/16
J-40.35-01........ 5/29/13
J-40.36-02........ 7/21/17
J-40.37-02......... 7/21/17
J-40.38-01........ 5/20/13
J-40.39-00........ 5/20/13
J-40.40-02........ 7/31/19
J-45.36-00........ 7/21/17

K-80.32-00 ....... 8/17/21
K-80.34-00 ....... 8/17/21

L-20.10-03........ 7/14/15
L-30.10-02........ 6/11/14
L-40.15-01........ 6/16/11

M-9.60-00........ 2/10/09
M-11.10-04........ 8/2/22
M-12.10-04......6/28/24
M-15.10-02......7/17/23
M-17.10-02........ 7/3/08
M-20.10-04........ 8/2/22
M-20.20-02......4/20/15
M-20.30-05...... 6/28/24
M-20.40-03...... 6/24/14
M-20.50-02........ 6/3/11
M-24.20-02......4/20/15
M-24.40-02......4/20/15
M-24.60-04......6/24/14
M-24.65-00......7/11/17

Special Provisions

J-60.13-00........ 6/16/10
J-60.14-01........ 7/31/19
J-75.10-02........ 7/10/15
J-75.20-01........ 7/10/15
J-75.30-02........ 7/10/15
J-75.50-00........ 8/30/22
J-75.55-00........ 8/30/22
J-80.05-00........ 8/30/22
J-80.10-01........ 8/18/21
J-80.12-00........ 8/18/21
J-80.15-00........ 6/28/18
J-81.10-02........ 8/18/21
J-81.12-00.......... 9/3/21
J-84.05-00........ 8/30/22
J-86.10-00........ 6/28/18
J-90.10-03......... 6/28/18
J-90.20-03......... 6/28/18
J-90.21-02........ 6/28/18
J-90.50-00........ 6/28/18

K-80.35-01.......9/16/20
K-80.37-01.......9/16/20

L-40.20-02........ 6/21/12
L-70.10-01........ 5/21/08
L-70.20-01........ 5/21/08

M-24.66-00......7/11/17
M-40.10-04....10/17/23
M-40.20-00....10/12/07
M-40.30-01......7/11/17
M-40.40-00......9/20/07
M-40.50-00......9/20/07
M-40.60-00......9/20/07
M-60.10-01........ 6/3/11
M-60.20-03...... 8/17/21
M-65.10-03......8/17/21
M-80.10-01........ 6/3/11
M-80.20-00......6/10/08
M-80.30-00......6/10/08
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State of Washington
Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 04/15/2025

Cowlitz County

TradeN Job Classification Wage Holiday Overtime Note

Asbestos Abatement

Journey Level $59.48 6Z iMm
Workers
Boilermakers Journey Level $78.89 SN 1C
Brick Mason Brick Finisher $48.08 S5A 1B
Caulker-Pointer-
Brick Mason $74.09 5A iB
Cleaner
Brick Mason Journey Level $74.09 SA 1B
Building Service Employees  Janitor $16.66 1

Building Service Employees = Shampooer $16.66 1




Building Service Employees

Building Service Employees

Cabinet Makers (In Shop)

Carpenters

Carpenters

Carpenters

Carpenters

Carpenters

Carpenters

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Waxer

Window Cleaner

Journey Level

Acoustical Worker

Bridge & Highway

Carpenter

Floor Layer And

Floor Finishers

General Carpenter

Scaffold/Shoring
Erecting &

Dismantling

Stationary Power

Saw

Application of all

Composition Mastic

Application of all
Epoxy Material

Application of all

Plastic Material

Application of

Sealing Compound

$16.66

$16.66

$16.66

$67.80

$69.08

$67.97

$67.80

$67.70

$67.97

$77.30

$76.78

$77.30

$76.78

15)

15)

15)

15)

7E

15)

15)

15)

15J)

15)

11U

11U

11U

11U

4X

11U

4U

4U

41U

4U

oL

9L

9L

9L

oL



Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Application of

Underlayment

Building General

Composition or

Kalman Floors

Concrete Paving

Curb & Gutter

Machine

Curb & Gutter,

Sidewalks

Curing Concrete

Finish Colored

Concrete

Floor Grinding

Floor

Grinding/Polisher

Green Concrete

Saw, self-powered

Grouting of all

Plates

Grouting of all Tilt-

up Panels

Gunite Nozzleman

$77.30

$76.78

$77.30

$76.78

$77.30

$76.78

$76.78

$77.30

$77.30

$76.78

$77.30

$76.78

$76.78

$77.30

15J

15)

15)

15)

15)

15J)

15)

15J)

15J)

15J

15)

15J)

15J)

15)

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U



Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Divers & Tenders

Divers & Tenders

Hand Powered

Grinder

Journey Level

Patching Concrete

Pneumatic Power

Tools

Power Chipping &
Brushing

Sand Blasting

Architectural Finish

Screed & Rodding

Machine

Spackling or Skim

Coat Concrete

Troweling Machine

Operator

Troweling Machine
Operator on Colored

Slabs

Tunnel Workers

Assistant Tender

Bell/Vehicle or

Submersible

$77.30

$76.78

$76.78

$77.30

$77.30

$77.30

$77.30

$76.78

$77.30

$77.30

$77.30

$75.35

$124.92

15J)

15J)

15J

15J)

15)

15J)

15)

15J)

15)

15)

15)

15])

15J)

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U

4U

11T 91

11T 9i



Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Operator Not Under

Pressure

Dive Master

Dive Supervisor

Diver Diving

Diver Tender

Divers Including

Stand-By Diver

Manifold Operator

Manifold Operator
Mixed Gas

ROV Operator

ROV

Tender/Technician

Assistant Engineer

Assistant Mate
(deckhand)

Boatman (licensed)

Fill Equipment

Operator

Fireman

$94.29

$94.29

$124.92

$80.92

$89.29

$85.92

$90.92

$80.92

$75.35

$72.54

$67.18

$72.54

$69.88

$71.05

15)

15)

15)

15)

15)

15)

15J)

15J)

15)

SD

SD

SD

SD

SD

11T

11T

11T

11T

11T

11T

11T

11T

11T

1N

iN

iN

1N

1IN

9l

9l

91



Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Drywall Applicator

Drywall Tapers

Electrical Fixture

Maintenance Workers

Electricians - Inside

Electricians - Inside

Electricians - Motor Shop

Electricians - Motor Shop

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Leverman (hydraulic

& Clamshell)

Mate

Oiler

Tenderman
(boatman Attending
Dredge Plant)

Welder

Journey Level

Journey Level

Journey Level

Journey Level

Journeyman, Welder

Craftsman

Journey Level

Cable Splicer

Certified Line
Welder

$75.70

$72.54

$67.18

$71.05

$72.54

$67.80

$66.95

$25.23

$95.68

$102.22

$16.66

$16.66

$102.42

$93.99

SD

SD

SD

SD

SA

7E

SA

SA

SA

S5A

IN

iN

iN

iN

iN

iB

1E

iB

1B

4D

4D



Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electronic Technicians

Elevator Constructors

Elevator Constructors

Fabricated Precast

Concrete Products

Fabricated Precast

Concrete Products

Fence Erectors

Fence Erectors

Groundperson

Heavy Line

Equipment Operator

Journey Level

Lineperson

Line Equipment

Operator

Meter Installer

Pole Sprayer

Powderperson

Journey Level

Mechanic

Mechanic In Charge

Journey Level

Journey Level - In-

Factory Work Only

Fence Erector

Fence Laborer

$59.30

$93.99

$93.99

$80.96

$59.30

$93.99

$69.84

$79.16

$115.62

$125.08

$16.66

$16.66

$54.63

$54.63

SA

SA

SA

SA

SA

SA

SA

SA

SN

SN

6Z

6Z

4D

4D

4D

4D

4D

4D

4D

1B

4A

4A

im

iM

8W

8S

8S



Flaggers

Glaziers

Heat & Frost Insulators And

Asbestos Workers

Heating Equipment

Mechanics

Hod Carriers & Mason

Tenders

Industrial Power Vacuum

Cleaner

Inland Boatmen

Inland Boatmen

Inland Boatmen

Inland Boatmen

Inland Boatmen

inland Boatmen

Inspection/Cleaning/Sealing

Of Sewer & Water Systems

By Remote Control

Inspection/Cleaning/Sealing

Of Sewer & Water Systems

By Remote Control

Journey Level

Journey Level

Mechanic

Journey Level

Journey Level

Journey Level

Boat Operator

Cook

Deckhand

Deckhand Engineer

Launch Operator

Mate

Cleaner Operator,

Foamer Operator

Grout Truck

Operator

$54.63

$76.47

$85.39

$102.92

$62.10

$16.66

$71.28

$69.70

$70.00

$69.55

$71.23

$89.12

$16.66

$16.66

6Z

71

SN

7F

5B

SB

SB

5B

SB

5B

iMm

11K

1iF

1E

iB

1K

1K

1K

1K

1K

1K

8S



Inspection/Cleaning/Sealing
Of Sewer & Water Systems Head Operator $16.66 1

By Remote Control

Inspection/Cleaning/Sealing

Of Sewer & Water Systems Technician $16.66 1

By Remote Control

Inspection/Cleaning/Sealing

Of Sewer & Water Systems Tv Truck Operator $16.66 1

By Remote Control

Insulation Applicators Journey Level $67.97 15J) 11UV
I[ronworkers Journey Level $81.13 15K 11N
Laborers Anchor Machines $59.48 6Z im
Application
(Including Pot

Power Tender For
Same), Applying
Laborers Protective Material $58.86 6Z iMm
By Hand Or Nozzle
On Utility Lines Or

Storage Tanks On
Project

Laborers Asbestos Removal $59.48 6Z im
Asphalt Plant

Laborers $58.04 6Z im
Laborers

Laborers Asphalt Raker $60.00 6Z iMm



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Asphalt Spreaders

Ballast Regulators

Batch Weighman

Bit Grinder

Brick Pavers (Dry)

Broomers

Brush (Power Saw)

Brush Burners And

Cutters

Burners

Car And Truck

Loaders

Carpenter Tender

Change-house Man

Or Dry Shack Man

Chipping Guns

Choker Setters

Choker Splicer

Chuck Tender

$58.04

$59.48

$58.04

$59.48

$58.04

$58.04

$58.86

$58.04

$58.86

$58.04

$58.04

$58.04

$58.86

$58.04

$58.86

$58.86

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

imM

iMm

iM

iM

iM

imM

iM

iMm

iM

iMm

iM

im

imM

iM

iMm

iM



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Clary Power
Spreader And
Similar Types

Clean Up Laborers

Clean-up
Nozzleman-Green-
Cutter (Concrete

Rock, Etc.)

Concrete Crew, Bull

Gang

Concrete Laborers

Concrete

Nozzlemen

Concrete Power

Buggyman

Concrete Saw

Operator

Concrete Saw

Operator (Walls)

Confined Space/
Hole Watch

Crusher Feeder

Curing, Concrete

$58.86

$58.04

$58.86

$58.86

$58.86

$60.00

$58.86

$59.48

$60.00

$54.63

$58.86

$58.04

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

iM

iMm

iMm

iM

imM

iMm

iM

iM

iMm

im

im

8S



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Demolition And
Wrecking Charred

Materials

Demolition,
Wrecking And

Moving Laborers

Drill Doctor

Drill Operators, Air
Tracks, Cat Dirills,
Wagon Dirills,
Rubber-mounted
Drills And Other
Similar Types,

Including At Crusher

Plants

Dry Pack Machine

Dry Stack Walls

Dumpers, Road

Oiling Crew

Dumpmen (for

Grading Crew)

Elevator Feeders

Erosion Control

Specialist

Final Clean-up

$58.86

$58.04

$59.48

$60.00

$58.86

$58.04

$58.04

$58.04

$58.04

$58.04

$54.63

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

imM

iM

im

im

iMm

iMm

1M

im

iM

im

8S



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

L aborers

Laborers

Laborers

Fine Graders

Fire Watch

Form Strippers (Not
Swinging Stages)

General Laborer

Grade Checker

Guard Rail, Median
Rail, Reference Post
Guide Post, Right-

of-way Marker

Gunite Nozzleman

Gunite Nozzleman

Tender

Gunite or Sand

Blasting Pot Tender

Hand Placed Sand
Blasting (Wet)

Handlers Or Mixers
Of All Materials Of
An Irritating Nature
(Including Cement &

Lime)

Hazardous Waste

Worker

$58.04

$54.63

$58.04

$58.04

$60.00

$58.04

$60.00

$58.86

$58.86

$58.86

$58.86

$59.48

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

iM

im

iM

iM

iM

1M

im

iM

iM

iM

imM

8S



Laborers

Laborers

L aborers

Laborers

Laborers

Laborers

High Scalers,

Strippers & Drillers

(covers work in

swinging stages,

chairs or belts under

extreme conditions ~ $60.00 6Z
unusual to normal

drilling, blasting,

barring down or

slopping and

stripping

Laser Beam $60.00 6Z

Laser Beam (Pipe

Laying) - Applicable

When Employee $60.00 6Z
Assigned To Move,

Set Up, Align

Laser Beam (Tunnel)

- Applicable When

Employee Assigned  $60.00 6Z
To Move, Set Up,

Align

Lead Abatement $59.48 6Z

Leverman Or
Aggregate

$58.04 6Z
Spreaders (Flaherty

And Similar Types)

iM

iM

iM

iM

iMm

iMm



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Loading Spotters

Loop Instaliation

Manhole Building

Material Yard Man

Miner - Tunnel

Mold Remediation

Or Removal

Nippers And

Timbermen

Nuclear Plant
Workers - Lead

Shield, Power Saw

Operators (Bucking

& Falling)

Pilot Car

Pipe Doping &
Wrapping

Pipe Layer All Types

Pittsburgh Chipper

Operator Or Similar

Types

Post Hold Digger,
Air, Gas Or Electric

$58.04

$60.00

$59.48

$58.04

$60.00

$59.48

$59.48

$59.48

$54.63

$58.86

$60.00

$58.04

$58.86

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

iM

im

imM

iM

iM

im

im

iMm

1M

im

im

im

8S



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Powderman -

Tunnel

Powderman Tender

Power Jacks

Pressure Washer

Railroad Track

Laborers

Ribbon Setter, Head

Ribbon Setters
(Including Steel

Forms)

Rigger/Signalperson

Rip Rap Man (Hand
Packed)

Rip Rap Man (Head)

Road Pump Tender

Sand Blasting (Dry)

Scaffold Tender

Sewer Labor

Sewer Timbermen

$60.00

$58.04

$59.48

$58.86

$58.04

$58.86

$58.04

$58.04

$58.04

$58.86

$58.04

$59.48

$58.04

$58.04

$59.48

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

iMm

iM

1M

iM

iMm

iM

iMm

iMm

iMm

1M

1M

im

iM

im



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Signalman

Skipman

Slopers

Spraymen

Stake Chaser

Stake-setter

Stockpiler

Tampers

Tie Back Shoring

Timber Faller And
Bucker (Hand Labor)

Tool Operators -

Jackhammer

Tool Operators -

Paving Breakers

Toolroom Man (At

Job Site)

Track Liners

Traffic Control

Laborer

$58.04

$58.04

$58.04

$58.04

$58.04

$58.86

$58.04

$58.86

$58.86

$58.04

$58.86

$58.86

$58.04

$59.48

$58.04

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

iMm

iM

iMm

im

iMm

im

im

iM

im

im

im

im

im

im



Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Traffic Control

Supervisor

Traffic Control

Supervisor

Tugger Operator

Tunnel Bullgang
(Above Ground)

Tunnel Chuck

Tenders

Tunnel Motorman -

Dinky Locomotive

Tunnel Muckers,

Brakemen

Tunnel Shield

Operator

Vibrating Screed

Vibrators (All Types)

Water Blaster

Weight-Man-
Crusher (Aggregate
When Used)

Welder

$58.86

$58.86

$59.48

$60.00

$60.00

$60.00

$60.00

$60.00

$60.00

$60.00

$59.48

$58.04

$59.48

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

6Z

iMm

iMm

iMm

iM

iMm

im

iM

im

iM

iM

iM

iMm

iM



Laborers - Underground

Sewer & Water

Landscape Construction

Landscape Construction

Landscape Maintenance

Lathers

Marble Setters

Metal Fabrication (In Shop)

Metal Fabrication (In Shop)

Metal Fabrication (In Shop)

Millwright

Modular Buildings

Painters

Painters

Painters

Pile Driver

Plasterers

General Laborer and

Topman

Landscape

Operator

Landscaping or

Planting Laborer

Groundskeeper

Journey Level

Journey Level

Fitter

Machine Operator

Welder

Journey Level

Journey Level

Bridge Painter

Commercial Painter

Industrial Painter

Journey Level

Journey Level

$60.00

$68.46

$46.95

$16.66

$67.80

$75.09

$25.33

$25.33

$25.33

$80.28

$16.66

$60.44

$51.86

$53.93

$69.08

$64.24

6Z

7B

6Z

SA

SA

7S

7S

7S

SA

7E

7E

7E

15)

SH

im

4G

iMm

iB

iB

1B

1B

iB

1B

11L

11L

11L

11U

1E

8su

8T

OF

9L



Playground & Park

Equipment Installers

Plumbers & Pipefitters

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Journey Level

Journey Level

Air Filtration

Equipment(group 6)

Asphalt Plant (any
Type) (assistant

Engineer Required)

(group 2)

Asphalt, Burner &
Reconditioner (any
Type), (asst To
Engineer If

Required)(group 5)

Asphalt, Extrusion
Machine

Operator(group 5)

Asphalt, Paver
(screed Man

Required)(group 4)

Asphalt, Pugmill
(any Type)(group 6)

Asphalt,
Raker(group 6)

Asphalt, Roller (any
Asphalt Mix)(group
5)

$16.66

$90.87

$65.24

$74.18

$68.46

$68.46

$69.70

$65.24

$65.24

$68.46

SA

7B

7B

7B

7B

7B

7B

7B

7B

1G

4G

4G

4G

4G

4G

4G

4G

4G

8U

8uU

8uU

8uU

8uU

8u

8uU

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Asphalt, Roto-mill,
Pavement Profiler
Under 8 Ft Lateral
Cut(group 4)

Asphalt, Roto-mill,

Pavement Profiler, 8

Ft Lateral Cut &
Over(group 2)

Asphalt, Roto-mill,
Pavement Profiler,

Groundman(group

5)

Asphalt,
Screed(group 4)

Asphalt, Truck
Mounted Spreader,
With Screed(group
6)

Auger Oiler(group 6)

Auto Grader Or
"trimmer” (grade

Checker Required)
(group 2)

Back Filling Machine

(assistant To

Engineer Required)

(group 4)

$69.70

$74.18

$68.46

$69.70

$65.24

$65.24

$74.18

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8sU

8U

8su

8uU

8U

8uU

8uU

8sU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Backhoe, Robotic,

Track And Wheel

Type Up To And

Including 20,000 $69.70 7B
Lbs. With Any

Attachments(group

4)

Band Wagons {(in
Conjuction With

$74.18 7B
Whell Excavator)
(group 2)
Bell Man (any Type
Of Comunication) $65.24 7B
(group 6)
Blade Any

$69.70 7B
Type(group 4)
Blade,

$74.18 7B
Robotic(group 2)
Boatman(group 6) $65.24 7B
Boatman,

$69.70 7B
Licensed(group 4)
Bobcat, Skid Steer

$65.24 7B

(< 1yd)(group 6)

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8uU

8uU

8uU

8su

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Qperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Boom Type Lifting
Device, 5 Ton
Capacity Or
Less(group 5)

Boring Machine
(asst To Engineer

Required)(group 4)

Broom Self-
propelled,
Construction Job

Site(group 6)

Bulldozer Operator,
20,000 Lbs Or Less,
Or 100 Horse Or
Less(group 5)

Bulldozer Operator,
Over 20,000 Lbs
And More Than100
Horse Up To 70,000
Lbs(group 4)

Bulidozer Over
70,000 Lbs Up To
And Including
120,000 Lbs(group
3)

Bulldozer Over
120,000 Lbs And
Above(group 2)

$68.46

$69.70

$65.24

$68.46

$69.70

$73.03

$7418

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8suU

8uU

8u

8U

8uU

8U

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Bulldozer Robotic

Equipment(group 2)

Cable-plow (any
Type)(group 4)

Cableway 25 Ton &
Over(group 2)

Cableway Up To 25
Ton(group 4)

Canal Trimmer
(grade Qiler
Required)(group 2)

Cat Drill (john
Henry)(group 4)

Cement

Pump(group 5)

Challenger(group 4)

Chip Spreading
Machine(group 5)

Chippers (asst To
Engineer If

Required)(group 4)

Churn Drill & Earth
Boring
Machine(group 5)

$74.18

$69.70

$74.18

$69.70

$74.18

$69.70

$68.46

$69.70

$68.46

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8U

8U

8uU

8U

8uU

8su

8su

8uU

8suU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Combination Heavy
Duty Mechanic-
welder, When
Required To Do
Both(group 4)

Compactor Self
Propelled Without
Blade(group 5)

Compactor With
Blade Self
Propelled(group 4)

Compactor, Multi-

engine(group 4)

Compactor,

Robotic(group 4)

Compressor (any
Power) 1,250 Cu Ft
And Over Total
Capacity(group 5)

Compressor
Operator (any
Power) Under 1,250
Cu Ft Total
Capacity(group 6)

Concrete Batch
Plant And/or Wet
Mix (3 Units Or
More) (groupl)

$69.70

$68.46

$69.70

$69.70

$69.70

$68.46

$65.24

$76.09

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8u

8U

8u

8uU

8U

8U

8uU

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Concrete Batch
Plant And/or Wet
Mix Operator (1 & 2
Drums)(group 2)

Concrete Batch
Plant Quality
Control(group 5)

Concrete Breaker
(assistant To
Engineer Required)

(group 4)

Concrete Canal
Line, Assistant To
Engineer

Required(group 2)

Concrete Curing
Machine (riding
Type)(group 6)

Concrete Diamond

Head Profiler(group

2)

Concrete Paving

Road Mixer(group 4)

Concrete

Planer(group 5)

Concrete

Saw(group 6)

$74.18

$68.46

$69.70

$74.18

$65.24

$74.18

$69.70

$68.46

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8sU

8su

8uU

8uU

8U

8uU

8U

8U

8su



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Concrete,
Automatic Slip Form
Paver (asst To

Engineer Required)

(group 2)

Concrete,
Combination Mixer
& Compressor
Operator, Gunite

Work(group 5)

Concrete, Curb
Machine Mechanical
Berm, Curb And/or
Curb And
Gutter(group 5)

Concrete, Finishing

Machine(group 5)

Concrete, Grout

Plant(group 4)

Concrete, Grouting

Machine(group 5)

Concrete, Joint

Machine(group 5)

Concrete, Mixer

Mobile(group 4)

$74.18

$68.46

$68.46

$68.46

$69.70

$68.46

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8uU

8uU

8U

8uU

8u

8su

8sU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Concrete, Mixer
Single Drum Any
Capacity(group 5)

Concrete, Paving
Machine 8' And
Less (asst To
Engineer Required)

(group 5)

Concrete, Placing

Boom(group 5)

Concrete, Pump

Truck(group 5)

Concrete,

Pump(group 5)

Concrete,
Pumpcrete
Operator (any Type)
(group 5)

Concrete,
Reinforced Tank
Banding Machine
(asst To Engineer

Required){(group 4)

Concrete, Slip Form
Pumps, Power
Driven Hydraulic

Lifting Device For

$68.46

$68.46

$68.46

$68.46

$68.46

$68.46

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8su

8suU

8uU

8suU

8U

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Concrete

Forms(group 5)

Concrete,

Spreader(group 5)

Concrete,

Telebelt(group 5)

Concrete, Treated
Base Roller
Operator,

Oiling(group 5)

Conveyor Operator
Or Assistant(group
6)

Conveyored
Material

Hauler(group 5)

Crane, Bridge
Locomotive, Gantry
And
Overhead(group 4)

Crane, Carry

Deck(group 4)

Crane, Chicago
Boom & Similar

Types(group 4)

Crane, Floating

(derrick Barge) 30

$68.46

$68.46

$68.46

$65.24

$68.46

$69.70

$69.70

$69.70

$74.18

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8U

8U

8u

8suU

8U

8su

8U

8uU

8u



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Ton But Less Than
150 Ton (asst To
Engineer Required)

(group 2)

Crane, Floating 150

Ton But Less Than

250 Ton (asst To $76.09 7B
Engineer Required)

(group 1)

Crane, Floating 250

Ton And Over (asst

To Engineer And $78.25 7B
Deckhand Required)

(group 1)

Crane, Floating
Clamshell 3 Cu. Yds.
& Over (fireman Or
$74.18 7B
Diesel Electric
Engineer

Required(group 2)

Crane, Floating

Clamshell, Dragline

Etc. Operator Under

3 Cu. Yds. Or Less $69.70 7B
Than 30 Ton (diesel-

electric Engineer

Required)(group 4)

4G

4G

4G

4G

8U

8suU

8U

8uU



Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Crane, Hydraulic
200 Ton Through
399 Ton (group 1)

Crane, Hydraulic 50
Ton Through 89 Ton

With Luffing Or
Tower
Attachment(group
2)

Crane, Hydraulic 50

Ton Through 89
Tons(group 3)

Crane, Hydraulic 90

Ton Through 199

Ton With Luffing Or

Tower Attachment

(group 1)

Crane, Hydraulic 90

Ton Through 199
Ton(group 2)

Crane, Hydraulic
Crane 200 Ton
Through 300 Ton
With Luffing Or
Tower
Attachment(group
1)

$76.09

$74.18

$73.03

$76.09

$74.18

$78.25

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

8U

8U

8uU

8uU

8suU

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Crane, Hydraulic
Crane 400 Ton And
Over(group 1)

Crane, Hydraulic
Crane Over 300 Ton
Through 399 Ton
With Luffer Or
Tower
Attachment(group
1)

Crane, Hydraulic
Under 50 Ton(group
4)

Crane, Lattice Boom
200 Ton Through
299 Ton, With Over
200' Boom(group 1)

Crane, Lattice Boom
300 Ton Through
399 Ton(group 1)

Crane, Lattice Boom
300 Ton Through
399 Ton, With Over
200' Boom(group 1)

Crane, Lattice Boom
50 Ton Through 89
Ton With 150’ Boom
Or Less(group 3)

$80.41

$80.41

$69.70

$78.25

$78.25

$80.41

$73.03

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8su

8uU

8uU

8uU

8U

8suU

8u



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Crane, Lattice Boom
50 Ton Through 89
Ton With Over 150°

$74.18 7B

Boom

Crane, Lattice Boom
90 Ton Through 199
Ton With 150' - 200’

$74.18 7B

Boom(group 2)

Crane, Lattice Boom
Under 50 Ton(group  $69.70 7B
4)

Crane, Lattice
Boom, 200 Ton
Through 299 Ton
With 200" Boom Or

$76.09 7B

Less (group 1)

Crane, Lattice

Boom, 90 Ton

Through 199 Ton $76.09 7B
With Over 200'

Boom (group 1)

Crane, Shovel,

Dragline Or

Clamshell 3 Cu. Yds.

ButLess Than5Cu.  $73.03 7B
Yds. (asst To

Engineer Required)

(group 3)

4G

4G

4G

4G

4G

4G

8U

8su

8suU

8u

8uU

8V



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Crane, Tower Crane
With 175" Tower Or

Less And With Less
Than 200" Jib(group
2)

Crane, Tower Crane
With Over 175’
Tower Or Over 200’
Jib (group 1)

Crane,

Tugger(group 6)

Crane, Whirley 90
Ton And Over

(group 1)

Crane, Whirley
Under 90 Ton(group
2)

Crusher

Feederman(group 6)

Crusher Qiler(group

6)

Crusher Plant(group
2)

Deckhand(group 6)

Derrick Operator

Under 100 Ton (two

$74.18

$76.09

$65.24

$76.09

$74.18

$65.24

$65.24

$74.18

$65.24

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8su

8suU

8U

8uU

8U

8uU

8U

8u

8U

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Operators Required
When Swing
Control Is Remote
From Hoist)(group
4)

Diesel-electric
Engineer (plant Or
Floating)(group 4)

Directional Drill
Over 20,000 Lbs
Pullback(group 4)

Drill Assistant(group
6)

Drill Cat
Operator(group 4)

Drill Directional
Type Less Than
20,000 Lbs
Pullback(group 5)

Drill Doctor And/or
(bit Grinder)(group
4)

Drill Mud
Mixer(group 5)

Drill Oscillator(group
4)

$69.70

$69.70

$65.24

$69.70

$68.46

$69.70

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8suU

8U

8U

8uU

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Drill, Directinal

Locator(group 6)

Driller, Percussion,
Diamond, Core,
Cable, Rotary &
Similar Type(group
4)

Elevating Grader
Operator, Tractor
Towed Requiring
Operator Or
Grader(group 5)

Elevating Loader
Operator (any Type)
(group 5)

Elevator To Move
Personnel Or

Materials(group 5)

Excavator Over
80,000 Lbs
Through 130,000
Lbs(group 3)

Excavator Operator,
Over 20,000 Lbs
Through 80,000
Lbs(group 4)

Excavator Operator,

Over 130,000

$65.24

$69.70

$68.46

$68.46

$68.46

$73.03

$69.70

$74.18

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8uU

8suU

8suU

8u

8U

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Lbs(group 2)

Fireman(group 6)

Floating, Crane 350
Ton And Over (asst
To Engineer And
Deckhand Required)

(group 1)

Fork Lift(group 6)

Fork Lift, Over 10
Ton Or
Robotic(group 5)

Generator

Operator(group 4)

Grade
Checker(group 6)

Grade Setter /
Layout From

Plans(group 4)

Grade-all(group 4)

Guardrail Machines,
l.e. Punch, Auger,

Etc.(group 4)

Guardrail Punch

Oiler(group 6)

$65.24

$80.41

$65.24

$68.46

$69.70

$65.24

$69.70

$69.70

$69.70

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8u

8uU

8U

8U

8uU

8uU

8uU

8suU

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Hammer Operator

(pile Driver)(group 4)

Heavy Duty
Repairman

Assistant(group 6)

Heavy Equipment
Robotics Operator
Or Mechanic(group
2)

Helicopter

Hoist(group 5)

Helicopter

Radioman (ground)

(group 6)

Helicopter When
Used In Erecting

Workcrane(group 1)

Hoist Operator,
Single Drum(group
5)

Hoist, 2 Drums Or
More(group 4)

Hoist, Stiff Leg, Guy

Derrick Or Similar
Type, 50 Ton And
Over(group 4)

$69.70

$65.24

$74.18

$68.46

$65.24

$76.09

$68.46

$69.70

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8U

8V

8suU

8U

8U

8U

8uU

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Hydraulic Backhoe
Track Type Up To
And Including
20,000 Lbs(group
5)

Hydraulic Backhoe
Wheel Type (any
Make)(group 5)

Hydraulic Pipe
Press(group 6)

Hydro Axe (loader

Mounted Or Similar

Type)(group 4)

Hydrographic
Seeder Machine
Straw, Pulp Or
Seed(group 6)

Hydrostatic Pump
Operator(group 6)

Internal Full Slab
Vibrator
Operator(group 5)

Jack Operator,
Elevating Barges,
Barge Operator,
Self-unloading (asst
To Engineer

Required)(group 4)

$68.46

$68.46

$65.24

$69.70

$65.24

$65.24

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8suU

8uU

8uU

8Uu

8uU

8U

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Laser Screed(group

3)

Lattice Boom Crane

400 Ton And
Over(group 1)

Lime Spreader,
Construction Job

Site(group 5)

Loaders Operator,
Front End &
Overhead, 25,000
Lbs And Less Than
60,000 Lbs(group
4)

Loaders, 120,000
Lbs And
Above(group 2)

Loaders, 60,000
Lbs And Less Than
120,000 Lbs(group
3)

Loaders, Rubber-

tire Type, Less Than

25,000 Lbs(group
5)

Log Skidders(group

4)

$68.46

$80.41

$68.46

$69.70

$74.18

$73.03

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8suU

8V

8U

8U

8uU

8uU

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Master
Environmental
Maintenance

Mechanic(group 2)

Material

Handler(group 6)

Mechanic, Heavy

Duty(group 4)

Mixer Box (c.t.b,, Dry
Batch, Etc.)(group 6)

Oiler(group 6)

Parts Man (tool

Room)(group 6)

Pavement Grinder
And Or Grooving
Machine (riding
Type)(group 5)

Pile Driver Operator
(not Crane Type)
(asst To Engineer

Required)(group 4)

Pipe Bending,
Cleaning, Doping
And Wrapping
Machines(group 4)

$74.18

$65.24

$69.70

$65.24

$65.24

$65.24

$68.46

$69.70

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8U

8U

8U

8suU

8uU

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Pipe, Cast In Place
Pipe Laying
Machine(group 5)

Plant Qiler(group 6)

Pump (any Power)

(group 6)

Pump Operator,
More Than 5 Pumps
(any Size)(group 5)

Rail, Ballast
Compactor,
Regulator Or
Tamper

Machines(group 5)

Rail, Ballast Tamper
Multi-
purpose(group 4)

Rail, Brakeman,
Switchman,

Motorman(group 6)

Rail, Car
Mover(group 5)

Rail, Clip
Applicator(group 5)

Rail, High Rail Self
Loader Truck(group

$68.46

$65.24

$65.24

$68.46

$68.46

$69.70

$65.24

$68.46

$68.46

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8u

8uU

8su

8U

8uU

8uU

8uU

8U

8uU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

3)

Rail, Lo-railer(group

35)

Rail, Locomotive, 40

Ton And Over (asst
To Engineer

Required)(group 5)

Rail, Shuttle Car
Operator(group 5)

Rail,
Speedswing(group
5)

Rail,

Switchman(group 6)

Rail, Tamping
Machine,
Mechanical, Self-

propelled(group 6)

Rail, Track
Liner(group 5)

Remote Controlled

Earth Moving

Equipment(group 2)

Rigger(group 6)

Roller Grading (not
Asphalt)(group 6)

$68.46

$68.46

$68.46

$68.46

$65.24

$65.24

$68.46

$74.18

$65.24

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8U

8su

8su

8U

8U

8uU

8uU

8suU

8u



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Qperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Rubber-tired Dozers

And Pushers(group
4)

Scraper All
Types(group 4)

Service Oiler

(greaser)(group 5)

Shovel, Dragline,
Clamshell, 5 Yards
And Over(group 2)

Side-boom(group 4)

Skip Loader, Drag
Box(group 4)

Stump Grinder

(loader Mounted Or

Similar Type)(group
4)

Surface Heater And

Planer(group 4)

Sweeper Self-
propelled,
Construction Job

Site(group 5)

Tar Pot Fireman

(power Agitated) Or

Not(group 6)

$69.70

$69.70

$68.46

$74.18

$69.70

$69.70

$69.70

$69.70

$68.46

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8suU

8u

8uU

8u

8u

8U

8su

8suU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Tractor Rubber-
tired, 50 Hp
Flywheel &
Under(group 5)

Tractor, Rubber-
tired Over 50 Hp
Flywheel(group 4)

Trenching Machine
3 Ft Depth And
Deeper (asst To The
Operator If
Required)(group 4)

Trenching Machine

Operator, Maximum
Digging Capacity 3

Ft Depth(group 5)

Truck Crane Oiler-

driver{group 6)

Truck, All Terrain Or
Track Type(group 5)

Truck, Barrel

Type(group 5)

Truck, Boom(group

35)

$68.46

$69.70

$69.70

$68.46

$65.24

$68.46

$68.46

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

suU

8U

8uU

8uU

8u

8V

8U



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

QOperators

Power Equipment

Operators

Power Equipment

Operators

Truck, Off-road
Trucks, Articulated
And Non-articulated

Trucks(group 5)

Truck, Offraod
Trucks, Articulated
And Non-articulated

Trucks(group 5)

Truck,

Vacuum(group 5)

Truck, Water(group
5)

Tub Grinder(group
4)

Tunnel Boring
Machine

Mechanic(group 4)

Tunnel Boring

Machine(group 1)

Tunnel Segment

Plant(group 4)

Tunnel Separation

Plant{group 4)

Tunnel Shaef

Loader(group 4)

$68.46

$68.46

$68.46

$68.46

$69.70

$69.70

$76.09

$69.70

$69.70

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8su

8uU

8U

8U

8u

8U

8uU

8uU

8u



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Tunnel, Locomotive,

Dinkey(group 5)

Tunnel, Micro
Boring Tunnel

Machine(group 1)

Tunnel, Mucking

Machine(group 4)

Tunnel, Power

Jumbo Setting Slip

Forms, Etc.(group 5)

Tunnel, Shield
Operator(group 4)

Ultra High Pressure

Water Jet Cutting
Tool System
Operator(group 4)

Underwater

Equipment, Remote

Or Otherwise(group

2)

Vacuum Blasting
Machine

Operator{group 4)

Water Pulls, Water
Wagon(group 4)

Welder's
Assistant(group 6)

$68.46

$76.09

$69.70

$68.46

$69.70

$69.70

$74.18

$69.70

$69.70

$65.24

7B

78

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8VU

8VU

8U

8suU

8U

8U

8uU

8suU

8suU



Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Welder; Heavy Duty,
Certified Or
Not(group 4)

Welding
Machine(group 6)

Wheel Excavation
Any Size (grade
Oiler Required)
(group 2)

Wire Mat Or
Brooming

Machine(group 6)

Air Filtration

Equipment(group 6)

Asphalt Plant (any
Type) (assistant

Engineer Required)

(group 2)

Asphalt, Burner &
Reconditioner (any
Type), (asst To
Engineer If

Required)(group 5)

Asphalt, Extrusion
Machine

Operator(group 5)

$69.70

$65.24

$74.18

$65.24

$65.24

$74.18

$68.46

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8suU

8V

8U

8suU

8U

8uU

8U



Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Asphalt, Paver
(screed Man $69.70
Required)(group 4)

Asphait, Pugmill

$65.24
(any Type)(group 6)
Asphalt,

$65.24
Raker(group 6)

Asphalt, Roller (any
Asphalt Mix)(group $68.46
5)

Asphalt, Roto-mill,
Pavement Profiler

Under 8 Ft Lateral

$69.70

Cut(group 4)

Asphalt, Roto-mill,

Pavement Profiler, 8
$74.18
Ft Lateral Cut &

Over(group 2)

Asphalt, Roto-mill,

Pavement Profiler,
$68.46
Groundman(group

3)

Asphalt,
$69.70
Screed(group 4)

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8su

8U

8suU

8U

8suU

8uU

8su

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Asphalt, Truck
Mounted Spreader,

$65.24 7B
With Screed(group

6)

Auger Oiler(group 6) $65.24 7B

Auto Grader Or
"trimmer"” (grade

$74.18 7B
Checker Required)

(group 2)

Back Filling Machine
(assistant To

$69.70 7B
Engineer Required)

(group 4)

Backhoe, Robotic,

Track And Wheel

Type Up To And

Including 20,000 $69.70 7B
Lbs. With Any

Attachments(group

4)

Band Wagons (in
Conjuction With

$74.18 7B
Whell Excavator)

(group 2)

4G

4G

4G

4G

4G

4G

8uU

8U

8su

8uU

8u

8suU



Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Bell Man (any Type

Of Comunication)

(group 6)

Blade Any
Type(group 4)

Blade,

Robotic(group 2)

Boatman(group 6)

Boatman,

Licensed(group 4)

Bobcat, Skid Steer
(< 1yd)(group 6)

Boom Type Lifting
Device, 5 Ton
Capacity Or
Less(group 5)

Boring Machine
(asst To Engineer

Required)(group 4)

$65.24

$69.70

$74.18

$65.24

$69.70

$65.24

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8suU

8U

8suU

su

8U

8uU

8su



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Broom Self-
propelled,

$65.24
Construction Job

Site(group 6)

Bulldozer Operator,
20,000 Lbs Or Less,
$68.46
Or 100 Horse Or
Less(group 5)

Bulldozer Operator,

Over 20,000 Lbs

And More Than100  $69.70
Horse Up To 70,000

Lbs(group 4)

Bulldozer Over

70,000 Lbs Up To

And Including $73.03
120,000 Lbs(group

3)

Bulldozer Over
120,000 Lbs And $74.18
Above(group 2)

Bulldozer Robotic
$74.18
Equipment(group 2)

Cable-plow (any
$69.70
Type)(group 4)

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8suU

8U

8uU

8U

8su

8U

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Cableway 25 Ton &
Over(group 2)

Cableway Up To 25
Ton(group 4)

Canal Trimmer
(grade Oiler
Required)(group 2)

Cat Drill (john
Henry)(group 4)

Cement

Pump(group 5)

Challenger(group 4)

Chip Spreading
Machine(group 5)

Chippers (asst To
Engineer If

Required)(group 4)

Churn Drill & Earth
Boring
Machine(group 5)

$74.18

$69.70

$74.18

$69.70

$68.46

$69.70

$68.46

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8U

8U

8V

8u

8U

8U

8u

8u

8U



Power Equipment
Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Combination Heavy
Duty Mechanic-
welder, When
Required To Do
Both(group 4)

Compactor Self
Propelled Without
Blade(group 5)

Compactor With
Blade Self
Propelled(group 4)

Compactor, Multi-

engine(group 4)

Compactor,

Robotic(group 4)

Compressor (any
Power) 1,250 Cu Ft
And Over Total
Capacity(group 5)

Compressor
Operator (any
Power) Under 1,250
Cu Ft Total
Capacity(group 6)

Concrete Batch

Plant And/or Wet

$69.70

$68.46

$69.70

$69.70

$69.70

$68.46

$65.24

$76.09

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8suU

8U

8u

8suU

8u

8u

8uU



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Mix (3 Units Or
More) (groupl)

Concrete Batch
Plant And/or Wet
Mix Operator (1 & 2
Drums)(group 2)

Concrete Batch
Plant Quality

Control(group 5)

Concrete Breaker
(assistant To
Engineer Required)

(group 4)

Concrete Canal
Line, Assistant To
Engineer

Required(group 2)

Concrete Curing
Machine (riding
Type)(group 6)

Concrete Diamond
Head Profiler(group
2)

Concrete Paving

Road Mixer(group 4)

Concrete

Planer(group 5)

$74.18

$68.46

$69.70

$74.18

$65.24

$74.18

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8uU

8uU

8U

8suU

8u

8suU

8su



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Concrete

Saw(group 6)

Concrete,
Automatic Slip Form
Paver (asst To
Engineer Required)

(group 2)

Concrete,
Combination Mixer
& Compressor
Operator, Gunite

Work(group 5)

Concrete, Curb
Machine Mechanical
Berm, Curb And/or
Curb And
Gutter(group 5)

Concrete, Finishing

Machine(group 5)

Concrete, Grout

Plant(group 4)

Concrete, Grouting

Machine(group 5)

$65.24

$74.18

$68.46

$68.46

$68.46

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

88U

8U

8uU

8U

8U

8su

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Concrete, Joint

Machine(group 5)

Concrete, Mixer

Mobile(group 4)

Concrete, Mixer
Single Drum Any
Capacity(group 5)

Concrete, Paving
Machine 8' And
Less (asst To

Engineer Required)

(group 5)

Concrete, Placing

Boom(group 5)

Concrete, Pump

Truck(group 5)

Concrete,

Pump(group 5)

Concrete,
Pumpcrete
Operator (any Type)
(group 5)

$68.46

$69.70

$68.46

$68.46

$68.46

$68.46

$68.46

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8u

8uU

8uU

8uU

8U

8U

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Concrete,

Reinforced Tank

Banding Machine $69.70
(asst To Engineer

Required)(group 4)

Concrete, Slip Form
Pumps, Power
Driven Hydraulic
$68.46
Lifting Device For
Concrete

Forms(group 5)

Concrete,
$68.46
Spreader(group 5)

Concrete,
$68.46
Telebelt(group 5)

Concrete, Treated
Base Roller

$68.46
Operator,

Oiling(group 5)

Conveyor Operator
Or Assistant(group $65.24
6)

Conveyored
Material $68.46
Hauler(group 5)

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8U

8uU

8U

8U

8U

8U

8u



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Crane, Bridge
Locomotive, Gantry

And

$69.70 7B

Overhead(group 4)

Crane, Carry
$69.70 7B
Deck(group 4)

Crane, Chicago
Boom & Similar $69.70 7B
Types(group 4)

Crane, Floating
(derrick Barge) 30
Ton But Less Than
150 Ton (asst To

$74.18 7B

Engineer Required)

(group 2)

Crane, Floating 150

Ton But Less Than

250 Ton (asst To $76.09 7B
Engineer Required)

(group 1)

Crane, Floating 250

Ton And Over (asst

To Engineer And $78.25 7B
Deckhand Required)

(group 1)

4G

4G

4G

4G

4G

4G

8suU

8su

8U

8uU

8uU

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Crane, Floating
Clamshell 3 Cu. Yds.
& Over (fireman Or
$74.18
Diesel Electric
Engineer

Required(group 2)

Crane, Floating

Clamshell, Dragline

Etc. Operator Under

3 Cu.Yds. Or Less $69.70
Than 30 Ton (diesel-

electric Engineer

Required)(group 4)

Crane, Hydraulic
200 Ton Through $76.09
399 Ton (group 1)

Crane, Hydraulic 50
Ton Through 89 Ton
With Luffing Or

$74.18
Tower
Attachment(group
2)
Crane, Hydraulic 50
Ton Through 89 $73.03

Tons(group 3)

Crane, Hydraulic 90 $76.09
Ton Through 199
Ton With Luffing Or

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

8u

8su

8uU

sv

8su

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Tower Attachment

(group 1)

Crane, Hydraulic 90
Ton Through 199
Ton(group 2)

Crane, Hydraulic
Crane 200 Ton
Through 300 Ton
With Luffing Or
Tower
Attachment(group
1)

Crane, Hydraulic
Crane 400 Ton And
Over(group 1)

Crane, Hydraulic
Crane Over 300 Ton
Through 399 Ton
With Luffer Or
Tower
Attachment(group
1)

Crane, Hydraulic
Under 50 Ton(group
4)

Crane, Lattice Boqom
200 Ton Through
299 Ton, With Over
200' Boom(group 1)

$74.18

$78.25

$80.41

$80.41

$69.70

$78.25

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

8suU

8su

8suU

8uU

8su

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Crane, Lattice Boom
300 Ton Through
399 Ton(group 1)

Crane, Lattice Boom
300 Ton Through
399 Ton, With Over
200' Boom(group 1)

Crane, Lattice Boom
50 Ton Through 89
Ton With 150’ Boom
Or Less(group 3)

Crane, Lattice Boom
50 Ton Through 89
Ton With Over 150’

Boom

Crane, Lattice Boom
90 Ton Through 199
Ton With 150’ - 200"
Boom(group 2)

Crane, Lattice Boom
Under 50 Ton(group
4)

Crane, Lattice
Boom, 200 Ton
Through 299 Ton
With 200' Boom Or
Less (group 1)

$78.25

$80.41

$73.03

$74.18

$74.18

$69.70

$76.09

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8uU

8uU

8uU

8uU

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Crane, Lattice
Boom, 90 Ton
Through 199 Ton
With Over 200’
Boom (group 1)

Crane, Shovel,
Dragline Or
Clamshell 3 Cu. Yds.
But Less Than 5 Cu.
Yds. (asst To
Engineer Required)

(group 3)

Crane, Tower Crane
With 175" Tower Or

Less And With Less
Than 200’ Jib(group
2)

Crane, Tower Crane
With Over 175
Tower Or Over 200'
Jib (group 1)

Crang,

Tugger(group 6)

Crane, Whirley 90
Ton And Over

(group 1)

Crane, Whirley
Under 90 Ton(group

$76.09

$73.03

$74.18

$76.09

$65.24

$76.09

$74.18

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8U

8suU

8suU

8u

8uU



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

2)

Crusher

Feederman(group 6)

Crusher Oiler(group
6)

Crusher Plant(group
2)

Deckhand(group 6)

Derrick Operator
Under 100 Ton (two
Operators Required
When Swing
Control Is Remote
From Hoist)(group
4)

Diesel-electric
Engineer (plant Or
Floating)(group 4)

Directional Drill
Over 20,000 Lbs
Pullback(group 4)

Drill Assistant(group
6)

$65.24

$65.24

$74.18

$65.24

$69.70

$69.70

$69.70

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8suU

8U

8uU

8uU

8U

8su

8uU



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Drill Cat
Operator(group 4)

Drill Directional
Type Less Than
20,000 Lbs
Pullback(group 5)

Drill Doctor And/or
(bit Grinder)(group
4)

Drill Mud
Mixer(group 5)

Drill Oscillator(group
4)

Drill, Directinal

Locator(group 6)

Driller, Percussion,
Diamond, Core,
Cable, Rotary &
Similar Type(group
4)

Elevating Grader
Operator, Tractor

Towed Requiring

$69.70

$68.46

$69.70

$68.46

$69.70

$65.24

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8V

8uU

8U

8U

8u

8V

8suU

8u



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Operator Or
Grader(group 5)

Elevating Loader
Operator (any Type)
(group 5)

Elevator To Move
Personnel Or

Materials(group 5)

Excavator Over
80,000 Lbs
Through 130,000
Lbs(group 3)

Excavator Operator,
Over 20,000 Lbs
Through 80,000
Lbs(group 4)

Excavator Operator,
Over 130,000
Lbs(group 2)

Fireman(group 6)

Floating, Crane 350
Ton And Over (asst
To Engineer And
Deckhand Required)

(group 1)

$68.46

$68.46

$73.03

$69.70

$74.18

$65.24

$80.41

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8su

8uU

8U

8su

88U

8U

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Fork Lift(group 6)

Fork Lift, Over 10
Ton Or
Robotic(group 5)

Generator

Operator(group 4)

Grade
Checker(group 6)

Grade Setter/
Layout From

Plans(group 4)

Grade-all(group 4)

Guardrail Machines,
l.e. Punch, Auger,

Etc.(group 4)

Guardrail Punch

Oiler(group 6)

Hammer Operator

(pile Driver)(group 4)

$65.24

$68.46

$69.70

$65.24

$69.70

$69.70

$69.70

$65.24

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

su

8uU

8u

8su

8uU

8u

8uU

8suU

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Heavy Duty
Repairman

Assistant(group 6)

Heavy Equipment
Robotics Operator
Or Mechanic(group
2)

Helicopter

Hoist(group 5)

Helicopter

Radioman (ground)

(group 6)

Helicopter When
Used In Erecting
Workcrane(group 1)

Hoist Operator,
Single Drum(group
5)

Hoist, 2 Drums Or
More(group 4)

Hoist, Stiff Leg, Guy
Derrick Or Similar
Type, 50 Ton And
Over(group 4)

Hydraulic Backhoe
Track Type Up To

$65.24

$74.18

$68.46

$65.24

$76.09

$68.46

$69.70

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8V

8U

8su

8uU

8suU

8U

8su

8U



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

And Including
20,000 Lbs{group
5)

Hydraulic Backhoe
Wheel Type (any
Make)(group 5)

Hydraulic Pipe
Press(group 6)

Hydro Axe (loader

Mounted Or Similar

Type)(group 4)

Hydrographic
Seeder Machine
Straw, Pulp Or
Seed(group 6)

Hydrostatic Pump
Operator(group 6)

Internal Full Slab
Vibrator

Operator(group 5)

Jack Operator,
Elevating Barges,
Barge Operator,
Self-unloading (asst
To Engineer

Required)(group 4)

$68.46

$65.24

$69.70

$65.24

$65.24

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

8U

8suU

8U

88U

8u

8uU



Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Laser Screed(group

5)

Lattice Boom Crane
400 Ton And
Over(group 1)

Lime Spreader,
Construction Job

Site(group 5)

Loaders Operator,
Front End &
Overhead, 25,000
Lbs And Less Than
60,000 Lbs(group
4)

Loaders, 120,000
Lbs And
Above(group 2)

Loaders, 60,000
Lbs And Less Than
120,000 Lbs(group
3)

Loaders, Rubber-
tire Type, Less Than
25,000 Lbs(group
5)

Log Skidders(group
4)

$68.46

$80.41

$68.46

$69.70

$74.18

$73.03

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8U

8uU

8su

8U

8U

8uU

8suU



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Master
Environmental
Maintenance

Mechanic(group 2)

Material

Handler(group 6)

Mechanic, Heavy

Duty(group 4)

Mixer Box (c.t.b., Dry
Batch, Etc.)(group 6)

Oiler(group 6)

Parts Man (tool
Room)(group 6)

Pavement Grinder
And Or Grooving
Machine (riding
Type)(group 5)

Pile Driver Operator
(not Crane Type)
(asst To Engineer

Required)(group 4)

$74.18

$65.24

$69.70

$65.24

$65.24

$65.24

$68.46

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8uU

8U

8su

8uU

8u

8suU

8suU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Pipe Bending,
Cleaning, Doping
And Wrapping
Machines(group 4)

Pipe, Cast In Place
Pipe Laying
Machine(group 5)

Plant Oiler(group 6)

Pump (any Power)

(group 6)

Pump Operator,
More Than 5 Pumps
(any Size)(group 5)

Rail, Ballast
Compactot,
Regulator Or
Tamper

Machines(group 5)

Rail, Ballast Tamper
Multi-
purpose(group 4)

Rail, Brakeman,
Switchman,

Motorman(group 6)

$69.70

$68.46

$65.24

$65.24

$68.46

$68.46

$69.70

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8su

8uU

8U

8U

8su

8u

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Rail, Car
Mover(group 5)

Rail, Clip
Applicator(group 5)

Rail, High Rail Self
Loader Truck(group
5)

Rail, Lo-railer(group

)

Rail, Locomotive, 40
Ton And Over (asst
To Engineer

Required)(group 5)

Rail, Shuttle Car
Operator(group 5)

Rail,
Speedswing(group
5)

Rail,
Switchman(group 6)

$68.46

$68.46

$68.46

$68.46

$68.46

$68.46

$68.46

$65.24

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8uU

8uU

8U

8suU

8su

8uU

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Rail, Tamping
Machine,
Mechanical, Self-

propelled(group 6)

Rail, Track
Liner(group 5)

Remote Controlled
Earth Moving
Equipment(group 2)

Rigger(group 6)

Roller Grading (not
Asphalt)(group 6)

Rubber-tired Dozers
And Pushers(group
4)

Scraper All
Types(group 4)

Service Qiler

(greaser)(group 5)

$65.24

$68.46

$74.18

$65.24

$65.24

$69.70

$69.70

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8sU

8u

8U

8U

8U

8U



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Shovel, Dragline,
Clamshell, 5 Yards
And Over(group 2)

Side-boom(group 4)

Skip Loader, Drag
Box(group 4)

Stump Grinder
(loader Mounted Or
Similar Type)(group
4)

Surface Heater And

Planer(group 4)

Sweeper Self-
propelled,
Construction Job

Site(group 5)

Tar Pot Fireman
(power Agitated) Or
Not(group 6)

Tractor Rubber-
tired, 50 Hp
Flywheel &
Under(group 5)

$74.18

$69.70

$69.70

$69.70

$69.70

$68.46

$65.24

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8U

8U

8u

8U

8U

8u

8uU

8uU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Tractor, Rubber-
tired Over 50 Hp
Flywheel(group 4)

Trenching Machine
3 Ft Depth And
Deeper (asst To The
Operator If
Required)(group 4)

Trenching Machine

Operator, Maximum
Digging Capacity 3

Ft Depth(group 5)

Truck Crane Oiler-

driver(group 6)

Truck, All Terrain Or
Track Type(group 5)

Truck, Barrel

Type(group 5)

Truck, Boom(group

=)

Truck, Off-road
Trucks, Articulated
And Non-articulated

Trucks(group 5)

$69.70

$69.70

$68.46

$65.24

$68.46

$68.46

$68.46

$68.46

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8u

8uU

8U

8uU

8uU

8uU

8u

8u



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Truck, Offraod
Trucks, Articulated

And Non-articulated

Trucks(group 5)

Truck,

Vacuum(group 5)

Truck, Water(group
5)

Tub Grinder(group
4)

Tunnel Boring
Machine

Mechanic(group 4)

Tunnel Boring

Machine(group 1)

Tunnel Segment

Plant(group 4)

Tunnel Separation

Plant(group 4)

$68.46

$68.46

$68.46

$69.70

$69.70

$76.09

$69.70

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

8suU

8su

8U

8u

8suU

8su

8U

8suU



Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground
Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Tunnel Shaef

Loader(group 4)

Tunnel, Locomotive,

Dinkey(group 5)

Tunnel, Micro
Boring Tunnel

Machine(group 1)

Tunnel, Mucking

Machine(group 4)

Tunnel, Power
Jumbo Setting Slip
Forms, Etc.(group 5)

Tunnel, Shield
Operator(group 4)

Ultra High Pressure
Water Jet Cutting
Tool System
Operator(group 4)

Underwater
Equipment, Remote
Or Otherwise(group
2)

Vacuum Blasting

Machine

$69.70

$68.46

$76.09

$69.70

$68.46

$69.70

$69.70

$74.18

$69.70

7B

7B

7B

7B

7B

7B

7B

7B

7B

4G

4G

4G

4G

4G

4G

4G

4G

4G

8su

8su

8u

8uU

8su

8suU

8uU

8V

8U



Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Equipment

Operators- Underground

Sewer & Water

Power Line Clearance Tree

Trimmers

Power Line Clearance Tree

Trimmers

Power Line Clearance Tree

Trimmers

Operator(group 4)

Water Pulls, Water

Wagon(group 4)

Welder's
Assistant(group 6)

Welder; Heavy Duty,
Certified Or
Not(group 4)

Welding
Machine(group 6)

Wheel Excavation
Any Size (grade
Oiler Required)
(group 2)

Wire Mat Or
Brooming

Machine(group 6)

Journey Level In

Charge

Spray Person

Tree Equipment

Operator

$69.70

$65.24

$69.70

$65.24

$74.18

$65.24

$64.20

$60.74

$64.20

7B

7B

7B

7B

7B

7B

SA

SA

SA

4G

4G

4G

4G

4G

4G

4A

4A

4A

8U

8uU

8su

8su

8U

8U



Power Line Clearance Tree

Trimmers

Power Line Clearance Tree

Trimmers

Refrigeration & Air

Conditioning Mechanics

Residential Brick Mason

Residential Carpenters

Residential Cement Masons

Residential Drywall

Applicators

Residential Drywall Tapers

Residential Electricians

Residential Glaziers

Residential Insulation

Applicators

Residential Laborers

Residential Marble Setters

Residential Painters

Residential Plumbers &

Pipefitters

Tree Trimmer

Tree Trimmer

Groundperson

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

$57.29

$43.05

$95.46

$23.02

$26.70

$16.66

$36.07

$16.66

$30.53

$42.76

$28.53

$46.95

$23.02

$51.86

$51.05

SA

SA

SA

6Z

7E

4A

4A

1G

1M

11L

8T



Residential Refrigeration &

Air Conditioning Mechanics

Residential Sheet Metal

Workers

Residential Soft Floor

Layers

Residential Sprinkler Fitters

(Fire Protection)

Residential Stone Masons

Residential Terrazzo

Workers

Residential Terrazzo/Tile

Finishers

Residential Tile Setters

Roofers

Roofers

Sheet Metal Workers

Shipbuilding & Ship Repair

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Using Irritable
Bituminous

Materials

Journey Level (Field

or Shop)

New Construction
Heat & Frost

Insulator

$102.92

$102.92

$61.44

$4111

$23.02

$16.66

$36.64

$16.66

$67.45

$70.45

$102.92

$85.39

7F

7F

7E

SA

SA

7F

SN

1E

1E

11Q

3H

3H

1E

1F



Shipbuilding & Ship Repair

Sign Makers & Installers

(Electrical),

Sign Makers & Installers

(Non-Electrical)

Soft Floor Layers

Solar Controls For Windows

Sprinkler Fitters (Fire

Protection)

Stage Rigging Mechanics

(Non Structural)

Stone Masons

Street And Parking Lot

Sweeper Workers

Surveyors

Telecommunication

Technicians

Telephone Line

Construction - Outside

Ship Repair Heat &

Frost Insulator

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Chain Person

Instrument Person

Party Chief

Journey Level

Cable Splicer

$85.39

$16.88

$16.66

$63.29

$16.66

$75.89

$16.66

$74.09

$16.66

$65.24

$68.46

$74.18

$79.16

$41.35

SN

15)

7)

SA

7B

7B

7B

SA

SA

iF

4C

iR

1B

iB

1B

1B

1B

2B

9H



Telephone Line

Construction - Outside

Telephone Line

Construction - Outside

Telephone Line

Construction - Outside

Terrazzo Workers

Tile Setters

Tile, Marble & Terrazzo

Finishers

Traffic Control Stripers

Truck Drivers

Truck Drivers

Truck Drivers

Truck Drivers

Truck Drivers

Truck Drivers - Ready Mix

Hole Digger/Ground

Person

Telephone
Equipment Operator

(Light)

Telephone

Lineperson

Journey Level

Journey Level

Finishers

Journey Level

Asphalt Mix Over 10
Yards

Asphalt Mix To 10
Yards

Dump Truck

Dump Truck And

Trailer

Other Trucks

Transit Mix 5 cubic

yards and under

$27.31

$34.53

$39.07

$64.27

$64.27

$47.95

$88.42

$49.39

$49.24

$49.24

$49.39

$49.39

$49.24

SA

SA

S5A

S5A

SA

SA

1SN

SA

SA

SA

SA

SA

SA

2B

2B

2B

1B

iB

1B

1K

1B

1B

1B

1B

1B

iB



Truck Drivers - Ready Mix

Truck Drivers - Ready Mix

Truck Drivers - Ready Mix

Well Drillers & Irrigation

Pump Installers

Well Drillers & Irrigation

Pump Installers

Well Drillers & Irrigation

Pump Installers

Transit Mix over 11
cubicyardsup to 15

cubic yards

Transit Mix over 5
cubicyardsupto7

cubic yards

Transit Mix Over 7
cubicyardsup to11

cubic yards

Irrigation Pump

Installer

Oiler

Well Driller

$49.85

$49.39

$49.54

$16.66

$16.66

$17.97

SA

SA

SA

1B

1B

1B



Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard™ or "Non-standard” Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
3/5/2025 Edition, Published March 5, 2025



WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates
3/5/2025 Edition, Published March 5, 2025



ITEM DESCRIPTION

YES

NO

10.

11.

12.

13.

14.

15.

16.

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in
the

contract plans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

Maijor Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access doors for

structures, access ladders for irrigation boxes, bridge expansion

joint systems, etc., involving welding, cutting, punching and/or

boring of holes. See Contact Plans for item description and
shop

drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling--Precast-Prestressed concrete piling for use as
55

and 70 ton concrete piling. Concrete to conform to

Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION YES

NO

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

Vault Risers - For use with Valve Vaults and Utilities

X
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in

size and shape as shown in the Plans. Fabrication plant has

annual approval for methods and materials to be used.

See Shop Drawing. X
Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans. X
Fabrication plant has annual approval for methods and materials

to be used
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ITEM DESCRIPTION YES

NO

27.

28.

29.

30.

31.

32.

33.

Precast Railroad Crossings - Concrete Crossing Structure X
Slabs.
12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials
to
be used. Shop Drawing to be provided for approval prior to X
casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual

approval
of methods and materials to be used. Shop Drawing to be X
provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has

annual
approval of methods and materials to be used. Shop Drawing to X
be provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35.

36.

37.

38.

39.

40.

41.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
ilumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and

DualFaced)

See Std. Plans.
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and
aluminum X X
sheeting.
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed
Custom _St(_i
essage ST
43. Cutting & bending reinforcing steel X
44. Guardrail components X X
Custom  Standard
End Sec Sec
45. Aggregates/Concrete mixes Covered by
WAC 296-127-018
46. Asphalt Covered by
WAC 296-127-018
47. Fiber fabrics X
48. Electrical wiring/components X
49. treated or untreated timber pile X
50. Girder pads (elastomeric bearing) X
51. Standard Dimension lumber X
52. Irrigation components X
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ITEM DESCRIPTION YES NO
53. Fencing materials
54. Guide Posts
55. Traffic Buttons
56. Epoxy
57. Cribbing

58. Water distribution materials
59. Steel "H" piles
60. Steel pipe for concrete pile casings

61. Steel pile tips, standard

X X X X X X X X X

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of “locality” in RCW 39.12.010(2) contains the phrase “wherein the physical work is being performed.” The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
¢ Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(i) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

sk e ok 3k ok o o ok o sk ok sk e 3 st o e 3 sk ke e sk e ook ke ok ke ke ke ok ok sk ok o o ok ok ok sk ok sk K 3 sk ke ke ok ok ke s s sk ook ok ok sk sk s skt sk st o st ok sk Sk e ok sk ek ke e e ke s ok ok Sk e e Sk ok e ok ke ok ok ok ko Rk Kok sk

Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

L. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

F.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

Al

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1%) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.
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Overtime Codes Continued

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.

The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday through Friday, work
performed in excess of (10) hours shall be paid at one and one half (1-1/2) times the hourly rate of pay. On Monday
through Friday, work performed outside the normal work hours of 6:00 a.m. and 6:00 p.m. shall be paid at one and
one-half (1-1/2) times the straight time rate, (except for special shifts or multiple shift operations).

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All work performed
on Sundays and holidays shall be paid at double the hourly rate of wage. When an employee returns to work without
at least eight (8) hours time off since their previous shift, all such time shall be a continuation of shift and paid at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

Multiple Shift Operations: When the first shift of a multiple shift (a two or three shift) operation is started at the basic
straight time rate or at a specific overtime rate, all shifts of that day's operation shall be completed at that rate. Special
Shifts: The Special Shift Premium is the basic hourly rate of pay plus $2.00 an hour. When due to conditions beyond
the control of the employer or when an owner (not acting as the contractor), a government agency or the contract
specifications require more than four (4) hours of a special shift can only be performed outside the normal 6am to 6pm
shift then the special shift premium will be applied to the basic straight time for the entire shift. When an employee
works on a special shift, they shall be paid the special shift premium for each hour worked unless they are in overtime
or double-time status. (For example, the special shift premium does not waive the overtime requirements for work
performed on Saturday or Sunday).

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.



Benefit Code Key — Effective 3/5/2025 thru 8/30/2025

Overtime Codes Continued

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations).
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established
when considered necessary by the Employer.

The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022),
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour
schedule or back to the other. All hours of work on these shifts shall be paid for at the straight time hourly rate. Work
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate.

When due to conditions beyond the control of the Employer, or when contract specifications require that work can
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight
time rate, eight (8) hours work for eight (8) hours pay. The starting time shall be arranged to fit such conditions of
work.

When an employee returns to work without at a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.

Overtime Codes Continued

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage. All non-overtime and non-holiday hours worked between 4:00 pm and 5:00
am, Monday through Friday, shall be paid at a premium rate of 15% over the hourly rate of wage.

All hours worked on Saturdays and holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.

The first two (2) hours after eight (8) regular hours Monday through Friday, the first ten (10) hours on Saturday, and
the first ten (10) hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked over ten (10) hours Monday through Saturday, and Sundays shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one-half times the hourly rate of wage for the first eight (8)
hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays shall be paid
at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage.

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of nine (9) hours or more. When an employee
returns to work without at least nine (9) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the nine (9) hours rest period.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40} hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage.

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of
twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of ten (10) hours or more. When an employee
returns to work without at least ten (10) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the ten (10) hours rest period.

All hours worked on holidays shall be paid at double the hourly rate of wage.

On Monday through Friday hours worked outside 4:00 am and 5:00 pm, and the first two (2) hours after eight (8)
hours worked shall be paid at one and one-half times the hourly rate. All hours worked over 10 hours per day
Monday through Friday, and all hours worked on Saturdays, Sundays, and Holidays worked shall be paid at double
the hourly rate of wage.

An employee working outside 5:00 am and 5:00 pm shall receive an additional two dollar ($2.00) per hour for all

hours worked that shift. All hours worked on holidays shall be paid at one and one-half times the hourly rate of
wage. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.
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Overtime Codes Continued

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

Work performed outside the normal work hours of 5:00 a.m. and 6:00 p.m. shall be paid at one and one-half (1-1/2)
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of a multiple
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of
that day's operation shall be completed at that rate. When due to conditions beyond the control of the Employer or
when contract specifications require that work can only be performed outside the regular day shift of 5:00 am to
6:00 pm, then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable.
The starting time of work will be arranged to fit such conditions of work. Such shift shall consist of eight (8) hours
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten shifts.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay. All work performed after 6:00 pm Saturday to 5:00 am Monday, all work performed over twelve (12) hours,
and all work performed on holidays shall be paid at double the straight time rate of pay.

Shift Pay Premium: In an addition to any overtime already required, all hours worked between the hours of 6:00 pm
and 5:00 am shall receive an additional two dollars ($2.00) per hour.

All work performed over twelve hours in a shift and all work performed on Sundays and Holidays shall be paid at
double the straight time rate.

Any time worked over eight (8) hours on Saturday shall be paid double the straight time rate, except employees
assigned to work six 10-hour shifts per week shall be paid double the straight time rate for any time worked on

Saturday over 10 hours.

All work performed on Saturdays, Sundays, and Holidays shall be paid at one and one half (1-1/2) times the straight
time rate of pay.
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Overtime Codes Continued

Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established
and all work on Saturdays, except for make-up days shall be paid at time and one-half (1 %) the straight time rate.

Work performed outside the normal work hours of 5:00 a.m. and 6:00 p.m. shall be paid at one and one-half (1-1/2)
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of multiple
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of
that day’s operation shall be completed at that rate. When due to conditions beyond the control of the Employer or
when contract specifications require that work can only be performed outside the regular day shift of 5:00 a.m. to
6:00 p.m., then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable.
The starting time of work will be arranged to fit such conditions of work. Such shifts shall consist of eight (8) hours
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten-hour shifts.

In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double
(2x) the straight time rate of pay.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 35% over the hourly rate of wage. Work performed on Sundays shall be paid at double time. All hours
worked on holidays shall be paid at double the hourly rate of wage.

On Monday through Saturday hours worked outside 6:00 am and 7:00 pm, and all hours after eight (8) hours worked
shall be paid at one and one-half times the hourly rate. All hours worked on Sundays and Holidays shall be paid at
double the hourly rate of wage.

When a holiday falls on a Saturday, the Friday before shall be the observed holiday. When a holiday falls on a
Sunday, the following Monday shall be the observed holiday.

The first ten (10) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the
event the job is down due to weather conditions, or other conditions beyond the control of the Employer, then
Saturday may be worked at the straight time rate, for the first eight (8) hours, or the first ten (10) hours when a four
day ten hour workweek has been established.

All hours worked Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.
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On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay, except that if the job is down on Monday through Friday due to weather conditions or other conditions
outside the control of the employer, the first ten (10) hours on Saturday may be worked at the straight time rate of

pay.

All hours worked over twelve (12) hours in a day and all hours worked on Sunday and Holidays shall be paid at two
(2) times the straight time rate of pay.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay, except that if the job is down on Monday through Friday due to weather conditions or other conditions
outside the control of the employer, the first ten (10) hours on Saturday may be worked at the straight time rate of

pay.

All hours worked over twelve (12) hours in a day and all hours worked on Sunday and Holidays shall be paid at two
(2) times the straight time rate of pay.

If, due to conditions beyond the control of the Employer or when contract specifications require that work can only
be performed outside the regular day shift, then a Special Shift may be worked, Monday through Friday, at the
straight-time rate. The starting time of work for the Special Shift will be arranged to fit such conditions of work.
Such Special Shift shall consist of eight (8) hours of work for eight (8) hours of pay or ten (10) hours of work for
ten(10) hours of pay on a four-ten workday schedule.

Holidayv Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday Afier Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holiday Codes Continued

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. If any of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, Christmas Eve, and Christmas Day (9). Any holiday which falls on a Saturday
shall be observed as a holiday on the preceding Friday. Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday.
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Holiday Codes Continued

New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated
accordingly.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday and Saturday after Thanksgiving Day, and Christmas Day (9). Any holiday which falls on a Sunday
shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall be a
regular work day.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day and Christmas Day (9). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed
as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday and Saturday after Thanksgiving Day, the day before Christmas day, and Christmas
Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.
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Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: 80.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Leve] A: $1.00, Level B: $0.75, Level
C: 80.50, And Level D: $0.25.

Effective August 31, 2012 - A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,

Effective August 31,2012 - A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,2012,

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicin g and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101"to 150 - $3.00 per foot for each foot over 101 feet. Over 151" to 220" - $4.00 per foot for each foot over 220 feet.
Over 221'- $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there Is no vertical ascent
and is measured by the distance travelled from the entrance. 25° to 300" - $1.00 per foot from entrance. 300’ to 600°
- $1.50 per foot beginning at 300. Over 600" - $2.00 per foot beginning at 600",

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.
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Benefit Code Key - Effective 3/5/2025 thru 8/30/2025

Note Codes Continued

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.

status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

Tide Work: When employees are called out between the hours of 6:00 p-m. and 6:00 a.m. to work on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swinging Stage/Boatswains Chair: Employees working on a swin ging state or boatswains chair or under conditions
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above
the classification rate.

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Note Codes Continued

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as the contractor), a governmenl agency or the contract specifications require
that more than four (4) hours ofa special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they shall be paid a special shift premium for cach hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

Certified Crane Operator Premium: Crane oOperators requiring certifications shall be paid $0.50 per hour above their
classification rate.

Boom Pay Premium:  All cranes including tower shall be paid as follows based on boom length:
(A)-130"to 199’ — $0.50 per hour over thejr classification rate,

(B)—200’ to 299° —50.80 per hour over their classification rate.
(C)—-300° and over — ] .00 per hour over their classification rate.
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Benefit Code Key - Effective 3/5/2025 thry 8/30/2025

Note Codes Continued

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swin ging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents (80.75) per hour above the
classification rate.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents (80.75) per hour above the
classification rate.

Industrial Painter Wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.

Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere
abrasive blasting is niecessary to prepare surfaces, or hazardous materials encapsulation is required.

person survey party shall consist of a least a Party Chief and a Chain Person. Three (3) person survey party shall
consist of at least a Party Chief, an Instrument Person, and a Chain Person.
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Benefit Code Key - Effective 3/5/2025 thru 8/30/2025

Depth premiums apply to depths of fifty feet or more. Over 50'to 100" - $2.00 per foot for each foot over 50 feet.
Over 101'to 150' - $3.00 per foot for each foot over 101 feet. Over 151" to 220" - $4.00 per foot for each foot over
220 feet. Over 221'- $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25" to 300" - $1.00 per foot from entrance. 300” to 600°
- $1.50 per foot beginning at 300". Over 600" - $2.00 per foot beginning at 600°,

Employees may be required to perform any combination of work within the Divin g team/crew, (with the exception
of dive Supervisor) provided they are paid at the highest rate at which he/she has worked for the shift.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: §0.75, Level B: $0.50, And
Level C: $0.25.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.
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APPENDICES

The following appendices are hereby provided and are made a part of the Contract Documents. The
Contractor shall perform all work in accordance with the plans and specifications subject to the
requirements and conditions contained within the Appendices.

AppendixA - Pavement Overlay Tonnages / Locations

AppendixB - WSDOT Work Zone Traffic Control Standard Plans

AppendixC - General Permit from Washington State Department of Transportation
Appendices Page 100
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APPENDIX A

PAVEMENT OVERLAY TONNAGES / LOCATIONS

Appendices Page 101
2025 Countywide Pavement Overlay - Project No. 2025
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APPENDIX B

WSDOT WORK ZONE TRAFFIC CONTROL STANDARD PLANS
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APPENDIX C

GENERAL PERMIT FROM WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

Appendices Page 103
2025 Countywide Pavement Overlay Project, Project No. 2025



S H
Washington State General Permit

L / ’ Depariment of Transportation

Permit No. |62186

Applicant - Please print or type all information

Application is Herby Made For: [X] General Permit (no fee)
D General Permit $2.50 (Subject ta RCW 47.12.140(2))

Intended Use of State Right of Way is to Construct, Operate, and Maintain a:

To place temporary work zone traffic control within the I-5 right of way on the northbound and southbound off-ramps at Exit 27 for Cowlitz County to grind and inlay
the asphalt pavement on Todd Road. The maximum length of vehicies queued on the off-ramps shall not exceed more than 200° from the intersections with Todd
Road. All traffic control shall be done in accordance with the attached plans. Signs shall be removed or covered during non-working hours. The permit holder shall
contact the WSDOT representative listed in Special Provision #1 prior to working within WSDOT right of way. This permit only covers work within WSDOT right of
way. See Special Provisions for additional requirements and restrictions.

on a portion of State Route 5 from Mile Post _27.710 _ to Mile Post in County,
1/4 of NW 1/4 of Section 28 Township 6 Range 1  West/EastW.M. W
Fees in the amount of N/A are paid to defray the basic administrative expense incident to the processing of this

application according to RCW 47.12.140(2) and amendments. The applicant further promises to pay additional costs
incurred by the Department on the behalf of the applicant.
Checks or Money Orders are to be made payable to "Washington State Department of Transportation”.

COWLITZ COUNTY PUBLIC WORKS Losin Mot —

Applicant (Referred to as Permit Holder) ApplicanfAuthorized Signature

1600 13th Avenue South Roger Mowre”

Address Print or Type! Name

Kelso WA 98626 fenior Enanecer

City State Zip Code Title «

360-577-3030 Dated this -6 th wyor March . 72028
Telephone

Authorization to Occupy Only If Approved Below

The Washington State Department of Transportation referred to as the "Department”, hereby grants this Permit subject to the terms and
conditions stated in the General Provisions, Special Provisions, and Exhibits attached hereto and by this reference made a part hereof:
Construction facilities proposed under this application shall begin within one year and must be completed within three years from date of approval.

For Department Use Only

Exhibits Attached

Exhibit A — Special Provisions Department Appl’OVG'
Exhibit B — Vicinity Map
Exhibit C — Traffic Control Plans
By: Laurie Lebowsky

kyﬂ

NP,

= <

Title: Regional Planning Director

Date: March 31, 2025

Expiration Date: _10/31/2025




General Provisions

No changes to these General Provisions may be made without further approval of the Office of the Attorney General

DOCUMENTS, NON-EXCLUSIVE, COMPLIANCE WITH LAW, WORK

1. A copy of this Permit must be on the job site, protected from the elements, at all times during any Permit Holder
activity, construction or improvement Work as authorized by this Permit. “Work” under this Permit shall include the
use of WSDOT-owned right-of-way as authorized herein.

2. The Permit Holder shall be responsible for compliance with all applicable federal, state, tribal and local laws,
ordinances and regulations, that affect work being performed pursuant to this Permit. The Permit Holder shall defend
and indemnify WSDOT and the State of Washington against any claims that may arise because the Permit Holder
(or any of its employees or subcontractors) violated a legal requirement.

3. The Permit Holder agrees that all Work shall be performed and completed to the satisfaction of WSDOT. All material
and workmanship shall conform, in the sole discretion of WSDOT, to WSDOT'’s Standard Specifications for Road,
Bridge, and Municipal Construction, current edition and amendments thereto, unless WSDOT has agreed in writing
to a different standard, and shall be subject to WSDOT inspection. Al WSDOT inspections of Work within WSDOT-
owned highway right-of-way or upon state highway right-of-way under WSDOT jurisdiction, are solely for the benefit
of WSDOT and not for the benefit of the Permit Holder, Permit Holder’s contractor (if any), or any third party.

4.  Upon approval of this Permit, the Permit Holder agrees to and shall diligently proceed with the Work and comply
with all of the terms, provisions, and exhibits attached herein. Unless specified otherwise by WSDOT, or agreed to
in writing by WSDOT, the work authorized by this Permit shall begin, be completed, or shall expire by the dates as
agreed to by this Permit and its provisions, as indicated on page 1.

RIGHT OF ENTRY NON-EXCLUSIVE

5.  Subject to the terms of this Permit, WSDOT hereby grants to the Permit Holder, its authorized agents, contractors,
subcontractors, and employees, a right of entry upon WSDOT-owned highway right-of-way or upon state highway
right-of-way under WSDOT jurisdiction, onto which access is necessary to construct, operate and/or maintain the
completed Work.

If WSDOT has approved any limited access breaks, or inner corridor access breaks, for the Work, the Permit Holder
shall strictly comply with the terms and conditions of such approval.

WSDOT NOTIFICATION: SURVEY MONUMENTS, HIGHWAY SIGNS, FENCES, LANDSCAPING

6. Unless authorized by WSDOT or other affected property owner in writing, the Permit Holder shall assure that all
public and private property, including but not limited to traffic signal equipment, signs, guide markers, lane markers,
fences, mailboxes, guardrail, barriers, and utilities, are not impacted, damaged, destroyed, or removed. If any
such property is damaged, destroyed, or removed without prior written authorization, the Permit Holder shall notify
WSDOT's representative immediately of such impact, damage, destruction or removal. The Permit Holder shall
replace, repair, or fully restore any private or public property that is damaged, destroyed, or removed to WSDOT's
sole satisfaction.

7.  The Permit Holder shall not disturb, remove, or destroy any existing Survey Monument before first obtaining
a Washington State Department of Natural Resources (DNR) permit. The Permit Holder agrees that resetting
Survey Monuments shall be the sole responsibility, and at the sole expense, of the Permit Holder. Such resetting
of any Survey Monument shall be performed by or under the direct supervision of a Licensed Professional Land
Surveyor. The Permit Holder shall notify WSDOT in writing within ten (10) calendar days of any Survey Monument
that has been disturbed, removed, destroyed, or reset, and shall restore the Survey Monument to its original place
and condition at the Permit Holder's sole expense within ten (10) calendar days of its disturbance, damage or
destruction.

if Permit holder does not perform the resetting work as required herein, WSDOT may perform such work and the
Permit Holder agrees to fully reimburse and make payment to WSDOT within thirty (30) calendar days of the date of
WSDOT'’s detailed invoice pursuant to Section 26 — Invoice and Payments, herein. If WSDOT chooses not to make
the repairs, WSDOT may initiate an action to revoke this Permit.

A listing of Survey Monuments can be found at the WSDOT's Geographic Services Office Website:
http://www.wsdot.wa.gov/imonument/searchBroad.aspx

DOT Form 224-698 Page 2 of 6
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DISTURBANCE OF EXISTING RIGHT-OF-WAY VEGETATION

8.

Unless otherwise authorized by WSDOT's representative in writing prior to the start of any Work, this Permit does
not authorize the Permit Holder, its’ employees, contractors, or agents, any right to cut, spray, retard, remove,
destroy, disfigure, or in any way modify the physical condition of any vegetative or landscaping material located on
WSDOT owned highway right-of-way or upon state highway right-of-way under WSDOT jurisdiction. Should the
Permit Holder anticipate that its’ Work will alter the appearance of WSDOT-owned highway right-of-way vegetation
or landscaping material, the Permit Holder shall notify the WSDOT representative listed in Special Provision 1 to
obtain WSDOT’s prior written approval of the Permit Holder’s proposed Work. If WSDOT allows the Permit Holder
to modify WSDOT-owned highway right-of-way vegetation, it agrees that any vegetation cutting and/or trimming
activities shall be conducted in such a manner that WSDOT-owned highway right-of-way vegetation and landscaping
material appearance or functionality will not be altered or damaged. Should the Permit Holder alter or damage the
appearance of WSDOT-owned highway right-of-way vegetation and landscaping without WSDOT's prior written
approval, the Permit Holder is subject to penalties provided for in RCW's 47.40.070, 47.40.080, and 4.24.630, as
applicable.

REMOVAL OF TIMBER

9.

This Permit is issued pursuant to the applicable terms of RCW 47.12.140 (Severance and Sale of Timber and other
personalty - Removal of nonmarketable materials). This Permit does not authorize the Permit Holder, its’ employees,
contractors, or agents, any right to cut or remove any trees or timber located on WSDOT right-of-way or upon state
highway right-of-way under WSDOT jurisdiction without prior written approval from WSDOT.

MERCHANDISING

10.

It is unlawful for any person to build, erect, establish, operate, maintain, or conduct along and upon the right-of-way
of any state highway any platform, box, stand, or any other temporary or permanent device or structure used or to
be used for the purpose of receiving, vending, or delivering any milk, milk cans, vegetables, fruits, merchandise,
produce, or any other thing or commodity of any nature unless a permit therefore has first been obtained from
WSDOT. WSDOT shall in each instance determine where any platform, box, stand, or any other temporary or
permanent device or structure shall be permitted pursuant to RCW 47.32.110.

EROSION CONTROL AND DRAINAGE

11. All discharges to WSDOT right-of-way or upon WSDOT highway right-of-way under WSDOT jurisdiction, if allowed,
shall conform to State and Local water quality regulations and shall meet WAC 173-201A (Water Quality Standards
for Surface Waters of the State of Washington).

12. During construction of this work, the Permit Holder shall comply with all provisions of the WSDOT Highway Runoff
Manual, or WSDOT approved equivalent plan, and implement Best Management Practices (BMP’s) to mitigate
erosion.

CULTURAL RESOURCES

13. If any archaeological or historical resources are revealed in the Work vicinity, the Permit Holder shall immediately

STOP Work, notify WSDOT’s Representative and retain a United States Government Secretary of the Interior’'s
qualified archaeologist. Said archaeologist shall evaluate the site and make recommendations to WSDOT regarding
the continuance of the Work.

COMPLIANCE WITH CLEARZONE GUIDELINES

14.

The Permit Holder hereby agrees that the Work described in this permit is in compliance with WSDOT's Clear Zone
Guidelines pursuant to Chapter 1600 of WSDOT'’s Design Manual (M 22-01) and any revisions thereto. For any
Work performed on a managed access state highway within an incorporated city or town, the Permit Holder may use
the applicable city or towns clear zone guidelines if the city or town has their own published clear zone guidelines.

PERMIT EXTENSION AND ASSIGNMENT

15.
16.

The expiration date of this Permit may not be extended without WSDOT’s prior written approval.

This Permit shall not be deemed or held to be an exclusive one and shall not prohibit WSDOT from granting permits
or franchise rights; or entering into other agreements with other public or private companies or individuals, nor shall
it prevent WSDOT from using any of its highways, streets, or public places, or affect its right to full supervision and
control over all or any part of them, none of which is hereby surrendered.

DOT Form 224-698 Page 3 of 6
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MAINTENANCE DEFIENCIES

17.

The Permit Holder shall correct any maintenance deficiency related to, or contributed to in any way by, the Work
within thirty (30) consecutive calendar days upon receiving written notice of such deficiency from WSDOT, unless
WSDOT authorizes in writing a different time period. Should the Permit Holder fail to correct a deficiency within the
prescribed time period after receiving written notice of the deficiency from WSDOT, WSDOT reserves the right to
perform the necessary maintenance work to preserve WSDOT right-of-way or upon state highway right-of-way under
WSDOT jurisdiction or for the protection of the traveling public including bicycles or pedestrians. If WSDOT performs
maintenance work as provided herein, the Permit Holder agrees to fully reimburse and make payment to WSDOT
within thirty (30) calendar days of the date of WSDOT's detailed invoice pursuant to Section 26 — Invoice and
Payments, herein. It WSDOT chooses not to make the repairs; WSDOT may initiate an action to revoke this Permit.

INTERFERENCE WITH OTHER PROJECTS

18.

The Permit Holder agrees to schedule and perform the Work herein in such a manner as not to interfere with any
WSDOT maintenance or other activities on WSDOT right-of-way or upon state highway right-of-way under WSDOT
jurisdiction, including any WSDOT authorized construction activities that may be occurring in the general vicinity of
the Work authorized by this Permit.

INSURANCE

19.

Insurance (Applicable on a case by case basis)

The Permit Holder shall provide proof of insurance coverage prior to performing any Work within State-owned
highway right of way, as follows:

. Commercial General Liability covering the risks of bodily injury (including death), property damage, and
personal injury, including coverage for contractual liability, with a limit of not less than $5 million per occurrence
and in the aggregate; OR

. Business Automobile Liability (owned, hired, or non-owned) covering the risks of bodily injury (including death)
and property damage, including coverage for contractual liability, with a limit of not less than $1 million per
accident; OR

. Employers Liability covering the risks of Permit Holder’'s employees’ bodily injury by accident or disease, with
limits of not less than $1 million per accident for bodily injury by accident and $1 million per employee for bodily
injury by disease.

WSDOT and the State shall be expressly named as an additional insureds under these general liability and

automobile liability policies, by endorsing these policies with form CG2010 1185 or CA2048 (as appropriate), which

shall contain no additional limitations with respect to completed operations or ongoing operations coverages, nor
shall there be any limitation with respect to the negligence of WSDOT and the State. These policies shall be primary
and non-contributory with respect to WSDOT and the State, and shall contain a waiver of subrogation in favor of

WSDOT and the State. The Permit Holder shall furnish WSDOT proof of these insurance requirements prior to

performing any Work under the Permit. A forty-five (45) calendar day written notice shall be given to the Department

prior to termination of or any material change to the policy(ies) as such relate(s) to this Permit.

MODIFICATION OR REVOCATION OF THE PERMIT BY WSDOT

20a. Modification: If this Permit is modified in writing by WSDOT, the Permit Holder will have thirty (30) calendar
days from the date of the written notice to modify the Work as required by WSDOT. If the modifications cannot
be made within thirty (30) calendar days, the Permit Holder shall request from WSDOT, in writing, during the
prescribed time period, an extension of time in which to make the modifications. Any extension of time shall be
made in writing and is solely within WSDOT'’s discretion.

Should the Permit Holder breach any of the conditions or requirements of the permit or if WSDOT determines
that emergency maintenance of the Work is required to (1) protect any aspect of the state highway right-of-way
or upon state highway right-of-way under WSDOT jurisdiction, or (2) secure the safety of the traveling public
due to a failure of the Permit Holder’'s Work or its maintenance thereof, WSDOT may perform the emergency
maintenance work without the Permit Holder's prior approval, and the Permit Holder agrees to reimburse
WSDOT's actual direct and related indirect costs and expenses for performing the emergency maintenance
work pursuant to the provisions of Section 26 - Invoice and Payments. WSDOT will notify the Permit Holder of
the emergency work performed as soon as practicable.

DOT Form 224-698 Page 4 of 6
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20b. Revocation: If the Permit is revoked and the Permit Holder fails to return the property back to its original
condition, as solely determined by WSDOT, WSDOT shall perform such Work at the Permit Holder’s sole cost
and expense, and the Permit Holder shall reimburse WSDOT's actual direct and related indirect costs and
expenses for performing the Work pursuant to the provisions of Section 27 - Invoice and Payments.

20c. Plan Corrections: WSDOT reserves the right to require changes or corrections due to plan omissions or details
not in conformance with WSDOT's Standard Specifications, Standard Plans, Design Manual, or Project Special
Provisions.

MODIFICATION OF THE PERMIT BY THE PERMIT HOLDER

21. If the Permit Holder desires to modify this permit and/or the Work, it shall notify the WSDOT Representative listed
in Exhibit A, Special Provisions, in writing of all proposed changes for WSDOT's prior written approval. WSDOT
agrees to provide written acceptance or rejection of the proposed change(s) to the Permit Holder within Ten (10)
business days.

ADDITIONAL PERMIT CONDITIONS

22. The Permit Holder shall not excavate or place any obstacle within the limits of state highway right-of-way in such a
manner as to interfere with WSDOT'’s construction, operation, and maintenance of the State Highway right-of-way or
the public’s travel thereon without WSDOT'’s prior written approval and/or as may be provided in this Permit.

23. Upon completion of all Work, the Permit Holder shall immediately remove all rubbish and debris from WSDOT
right-of-way or upon state highway right-of-way under WSDOT jurisdiction, leaving WSDOT right-of- way in a neat,
presentable, and safe condition, to WSDOT's sole satisfaction. Any Work-related rubbish and debris clean up, or any
necessary slope treatment to restore and/or protect WSDOT right-of-way or upon state highway right-of-way under
WSDOT jurisdiction, not done within seven (7) calendar days of Work completion, will be done by WSDOT at the
expense of the Permit Holder, unless otherwise approved in writing by WSDOT prior to the expiration of the (7) day
period.

The Permit Holder agrees to reimburse WSDOT's actual direct and related indirect costs and expenses for
performing the Work pursuant to the provisions of Section 26 - Invoice and Payments.

24. The Permit Holder agrees to maintain, at its sole expense, its Work under this Permit in a manner satisfactory to
WSDOT, in WSDOT's sole discretion.

25. WSDOT shall in no way be held liable for any damage to the Permit Holder by reason of any such work by or
authorized by WSDOT, its agents or representatives, or by the exercise of any rights by WSDOT upon roads, streets,
public places, or structures in question.

EXTENSION OF THE EXPIRATION DATE

26. If requested by the Permit Holder, the Expiration Date of this Permit may be extended by WSDOT after review of the
contributing circumstances.

INVOICE AND PAYMENTS
27. If WSDOT deems it necessary to perform Work as provided for in this Permit by WSDOT forces or its’ contractor,
including but not limited to any modification, repair, clean up or removal of the Work authorized under this Permit:

a. WSDOT will assign a reimbursable account to the Permit Holder as a means of invoicing the Permit Holder for
the costs associated with the Work performed by WSDOT.

b. WSDOT will provide a detailed invoice, including direct and related indirect costs, to the Permit Holder for the
Work performed by WSDOT or its contractor(s), and the Permit Holder agrees to pay WSDOT within thirty (30)
calendar days of receipt of an invoice.

c. The Permit Holder agrees that if payment is not made to WSDOT as herein agreed, WSDOT may charge late
fees, interest and/or refer the debt to a Collection Agency, all in accordance with Washington State Law.

DOT Form 224-698 Page 5 of 6
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28.

OTHER PERMITS AND APPROVALS

The Permit Holder shall be responsible for securing all necessary permits, including but not limited to, federal, state,
and local regulatory, tribal, environmental, archeological, and railroad permits and permits from the Washington
State Department of Ecology, the Washington State Department of Fish and Wildlife, and/or the U.S. Army Corps

of Engineers prior to beginning the Work authorized by this Permit. The Permit Holder shall be responsible for
mitigation measures where wetlands have been disturbed and agrees that it is solely responsible for any fines
imposed for noncompliance with the permit(s) conditions or for failure to obtain the required permits. In addition, the
Permit Holder, on behalf of itself and its contractors, officers, officials, employees, and agents, agrees to indemnify,
hold harmless, and defend, at its sole cost and expense, WSDOT and its officers, officials, employees, and agents
from any and all fines, costs, claims, judgments, and/or awards of damages to regulatory agencies, persons, and/or
property, arising out of, or in any way resulting from, the Permit Holder’s failure to (1) obtain any required permit for
the Permit Holder Work or (2) comply with permit conditions.

INDEMNIFICATION, WAIVER, VENUE, AND ATTORNEYS FEES

29.

30.

31.
32.

The Permit Holder, its successors and assigns, shall indemnify, defend at its sole cost and expense, and hold
harmless the State of Washington, its officers, employees, and agents from all claims, suits, demands, actions

for damages (both to persons and/or property), expenses, regulatory fines, and/or suits in law and in equity that

(1) arise out of or are incident to, or alleged to arise out of or are incident to, any acts or omissions of the Permit
Holder, its agents, contractors, subcontractors, employees, invitees, successors, assigns and/or any other person in
the use of the WSDOT-owned highway right-of-way or upon state highway right-of-way under WSDOT jurisdiction
as authorized by the terms and conditions of this Permit, or (2) are caused by the breach of any of the terms or
conditions of this Permit by the Permit Holder, its successors and assigns, and its contractors, subcontractors,
agents, employees, invitees and/or any other person. The Permit Holder, its successors and assigns, shall not be
required to indemnify, defend, or hold harmless the State of Washington, its’ officers, employees and/or agents, if the
claim, suit, or action for damages (both to persons and/or property) is caused by the sole acts or omissions of the
State of Washington, its’ officers, employees and/or agents; provided that, if such claims, suits, or actions result from
the concurrent negligence of (1) the State of Washington, its officers, employees and/or agents, and (2) the Permit
Holder, its agents, contractors, subcontractors, employees, invitees, successors, assigns and/or any other person
or involves those actions covered by RCW 4.24.115, the indemnity provisions provided herein shall be valid and
enforceable only to the extent of the acts or omissions of the Permit Holder, its agents, contractors, subcontractors,
employees, invitees, successors, assigns and/or any other person.

The Permit Holder agrees that its obligations under this Permit extend to any claim, demand, and/or cause of action
brought by, or on behalf of, any of its’ employees or agents while performing Work under this Permit while located
on or off WSDOT-owned highway right of way or upon state highway right of way under WSDOT jurisdiction. For
this purpose, the Permit Holder, by mututal negotiation, hereby waives, with respect to the State of Washington only,
any immunity that would otherwise be available to it against such claims under the Industrial Insurance provisions in
chapter 51.12 RCW.

The indemnification and waiver provided for in Sections 29 and 30 shall survive the termination of this Permit.

In the event that the Permit Holder or WSDOT deems it necessary to institute legal action or proceedings to enforce
any right or obligation under this Permit, the Permit Holder and WSDOT agree that any such action or proceedings
shall be brought in the superior court situated in Thurston County, Washington. Further, the Permit Holder agrees
that it shall be solely responsible for its own attorney’s fees and costs and agrees that it shall not seek nor be entitled
to recovery of such attorney’s fees and costs.

NONAPPLICABILITY OF RELOCATION ASSISTANCE/EMINENT DOMAIN

33.

The Permit Holder acknowledges that this Permit does not at any time entitle the Permit Holder, its successors or
assigns, to assistance under the Relocation Assistance - Real Property Acquisition Policy (Chapter 8.26 RCW).
Further, the revocation or other termination of this Permit shall not be deemed a taking by WSDOT under the laws of
eminent domain.
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Washington State
'7’ Department of Transportation Special Provisions
These Special Provisions, in no way, relieve the responsibility of the Permit Holder or their authorized agents, contractor's,
subcontractor's and employees (hereinafter called the Permit Holder) to meet the requirements of, but not limited to, WSDOT Standard
Specifications and Standard Plans.
Applicable provisions are denoted by ( )

1. WSDOT REPRESENTATIVE (Applicable to All Projects)
No Work under this Permit shall be performed until the PERMIT HOLDER is authorized in writhing by ietter or by email to begin
Work, by the following WSDOT Representative:

NAME: Dale Bouitinghouse

TITLE: Kelso Maintenance Supervisor

ADDRESS:

CITY:

STATE: ZIP CODE:
PHONE: 360-442-1342 CELL:

EMAIL: BoultiD@wsdot.wa.gov

2. PRE-CONSTRUCTION CONFERENCE. (Applicable to ALL Projects)
Prior to the beginning of construction, a Pre-Construction Conference shall be held at which WSDOT Representative, the Permit
Holder Representative(s), and Permit Holder’s contractor shall be present.

[[]3.INSPECTION. (Applicable to ALL Projects)
Upon completion of work, the Permit Holder shall request a Preliminary Final Inspection for Conditional Acceptance and
Conditional Approval by WSDOT.

|:| 4. UNSUITABLE MATERIALS. (Applicable to ALL Projects)
If determined necessary by WSDOT, unsuitable, hazardous, or contaminated materials encountered during any excavation shall
be removed and replaced to the satisfaction of WSDOT at the Permit Holder ‘s expense. The replacement material shall be
free-draining and granular, or other materials as determined by WSDOT's Construction Representative in accordance with the
Standard Specifications.

[:l 5. LANDSCAPING ON STATE RIGHT-OF-WAY (Applicable to Counties and Limited Access in All Cities)

. PLANTINGS.
If the Permit Holder desires to plant and/or cultivate any shrubs, trees, hedges, or other domestic or native ornamental
growth on WSDOT owned highway right-of-way that is more extensive than regular WSDOT vegetation, the Permit Holder
shall obtain a Roadside Vegetation Permit (DOT Form 220-018) from WSDOT for the maintenance of the plantings.

. IRRIGATION SYSTEMS.
If the Permit Holder desires to install an irrigation system, the Permit Holder may be required to abtain additional approval.
The Permit Holder shall be responsible for water and electrical costs.

6.TRAFFIC CONTROL PLAN (Applicable to all City Projects within Limited Access Areas and/or City Projects within Managed
Access Areas involving WSDOT maintained Traffic Signals, Freeway Ramps, or Ferry Traffic. Applicable to all other City Projects
when WSDOT assistance is requested by the City. Applicable to all County Projects)

Prior to construction and/or maintenance of this facility, the Permit Holder shall submit Traffic Control Plans to WSDOT for Review
and Approval at least ten (10) days in advance of the time that signing and other traffic control devices will be required. These
TCP’s shall be in compliance with The Manual on Uniform Traffic Control Devices (MUTCD) for Streets and Highways — Part 6
(Temporary Traffic Control) https://mutcd.fhwa.dot.gov/pdfs/2009r1r2/parté.pdf and Washington modifications thereto. All TCP’s
shall be site specific, unless allowed otherwise by WSDOT.

The primary function of work zone traffic control is to allow vehicles, cyclists, and pedestrians to move safely and easily through
or around work areas while still allowing for safe and efficient work operations to be conducted. Effective temporary traffic
control enhances traffic safety and efficiency. Drivers and pedestrians need to be guided in a clear and positive manner while
approaching and navigating temporary traffic control zones.
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MODIFICATION, REVOCATION, OR SUSPENSION OF APPROVED TRAFFIC CONTROL PLANS

WSDOT reserves the right to modify or revoke any Traffic Control Plan at any time due to unexpected emergencies
or safety and operational problems for the traveling public. All costs and time delays associated with modification or
revocation shall be borne by the Permit Holder. WSDOT shall in no way be held liable for any delays, costs, or other
damages to the Permit Holder by reason of any such WSDOT action.

PERMITTED HOURS FOR LANE CLOSURES / WSDOT NOTIFICATION

The working hours within WSDOT owned highway right-of-way or highway right-of-way under WSDOT jurisdiction for this
project are restricted per the Approved Traffic Control Plan(s). Any extension of these hours must be requested in writing
and approved prior to construction. Weekend or Holiday (including Canadian Holidays-Skagit & Whatcom Counties) work
is not permitted without written permission from WSDOT. Five (5) working days notification shall be given to WSDOT's
Representative prior to any lane closure.

HAZARD PROTECTION
All hazards to vehicular, pedestrian, and bicycle traffic shall be marked by warning signs, barricades, and lights.

STORAGE OF EQUIPMENT AND MATERIALS

All lanes shall be open and the shoulders shall be clear of construction equipment and materials during non-working hours.
The Work Zone Clear Zone (WZCZ) applies during working and non-working hours. The WZCZ applies only to temporary
roadside objects introduced by the Contractor’s operations and does not apply to pre-existing conditions or permanent
work. Those work operations that are actively in progress shall be in accordance with adopted and approved Traffic Control
Plans, and other Contract or Permit requirements.

During nonworking hours, equipment or materials shall not be within the WZCZ unless they are protected by permanent
guardrail or temporary concrete barrier. The use of temporary concrete barrier shall be permitted only if WSDOT approves
the installation and location.

During actual hours of work, unless protected as described above, only materials absolutely necessary to construction shall
be within the WZCZ and only construction vehicles absolutely necessary to construction shall be allowed within the WZCZ
or allowed to stop or park on the shoulder of the roadway.

The Contractor’'s non-essential vehicles and employee's private vehicles shall not be permitted to park within the WZCZ at
any time unless protected as described above.

Deviation from the above requirements shall not occur unless the Contractor has requested the deviation in writing, and
WSDOT has provided written approval.

7. WORKER VISIBILITY (Applicable to Counties and Limited Access in All Cities)

FLAGGER APPAREL

Traffic Control Supervisors, Flaggers, Spotters, and others performing Traffic Control Labor of any kind shall comply with the
following: (1) During daylight hours with clear visibility, workers shall wear a high-visibility ANSI/ ISEA 107-2010 Class 2 or
3 vest or jacket, and hardhat meeting the high-visibility headwear requirements of WAC 296-155-305; and (2) During hours
of darkness (%2 hour before sunset to ¥ hour after sunrise) or other low visibility conditions (snow, rain, fog, etc.), workers
shall wear a high-visibility ANSI/ISEA 107-2010 Class 2 or 3 vest or jacket, high-visibility lower garment meeting ANSIISEA
107-2010 Class E, and hardhat meeting the high-visibility headwear requirements of WAC 296-155-305.

APPAREL - OTHER CONTRACTOR PERSONNEL

The Permit Holder and/or the Contractor shall require all other personnel in WSDOT owned highway right-of-way or
highway right-of-way under WSDOT jurisdiction under their control (including Service Providers, Subcontractors, and lower
tier Subcontractors) that are on foot in the work zone and are exposed to vehicle traffic or construction equipment to wear
the high-visibility apparel meeting Performance Class 2 or 3 requirements of the ANSI/ISEA 107-2010 publication titled
“American National Standard for High Visibility Safety Apparel and Headwear.”

D 8. DIRECTIONAL BORING OPERATIONS (Applicable to Counties and Limited Access in All Cities)

To prevent loss of ground and settlement, or possible damage to overlying structures, pipe installation operations shall be
conducted in such a manner that restricts the excavation of materials to only those materials that are physically displaced
by the casing. The Permit Holder shall control the advance rate, monitor the volume of material excavated and adjust the
advance rate, as required, to avoid loss of ground, over excavation, and surface heave.

During the bore, the Permit Holder shall monitor and calculate the volume of the spoils quantities removed, taking in
consideration the swelling factor for the material. This will be measured against the calculated volume of the casing to
ensure over-excavation has not occurred.

If caving or sloughing occurs the Permit Holder shall modify the construction method to prevent further sloughing or caving.
The soil shall be stabilized and the void outside the pipe in the area of the caving shall be filled with grout or other approved
material.
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. The pipes shall be installed without damage to traveled lanes and shoulders, or other facilities above the pipe. Damage to
existing facilities as a result of the Permit Holder's operations shall be repaired to the satisfaction of WSDOT at the Permit
Holder's expense. The repair procedure shall be proposed by the Permit Holder and approved by WSDOT.

. Removal of material from the pipe by washing or sluicing will not be permitted.

. All concrete, steel, lumber, and other manmade materials shall be removed from the insertion and receiving pits. The pit
backfill shall restore contours to the pre-existing condition.

D 9. CRANE BOOM WITHIN WSDOT RIGHT-OF-WAY. (Applicable to Counties and Limited Access in All Cities)

This Permit provides the Permit Holder temporary use of WSDOT's airspace right of way; no permission is granted for use of
WSDOT's right of way at the ground level.

Unloaded crane swings, including "weather vaning” will be permitted as shown in the Exhibits.

Crane load swings within thirty (30) feet of the paved edge of WSDOT highway right-of-way or ramps are prohibited and will be
cause for immediate revocation of Permit.

No use other than operating or “weather vaning” one (1) construction tower-crane booms within WSDOT's airspace right of way is
permitted without the prior written approval from WSDOT.

Signs, display lights, or advertising media/materials are not permitted unless they comply with Chapter 47.42 RCW and Chapter
468-66 WAC and are completely detailed on a separate plan sheet which requires specific prior written authorization by WSDOT.
Advertising signs or banners shall not be allowed on any portion or parts of the cranes operating within WSDOT right-of-way.

|:| 10. CRANE OPERATIONS WITHIN WSDOT RIGHT OF WAY. (Applicable to Counties and Limited Access in All Cities)
The Permit Holder shall:

. Comply with all applicable federal, state and local laws, ordinances, and regulations, including environmental requirements
that are in force or which may hereafter be in force. The Permit Holder shall also secure all necessary permits and licenses
for the use of WSDOT’s right of way authorized by this Permit.

. Provide WSDOT with a crane safety and operations plan for approval and receive safety and operations plan approval from

WSDOT prior to operating any crane within WSDOT's right-of-way. The plan shall:

1)  List how the Permit Holder will comply with applicable state and federal laws.

2)  Ensure that crane operators will not swing loads within thirty (30) feet of the paved edge of WSDOT highway
or ramps.

3) Designate the individual responsible to oversee and perform Permit Holder’s crane operations and safety measures.

4)  Provide names and telephone contact numbers affording 24-hour, 7-day-a-week contact.

5)  Show any suitable crane “limit” switches installed and provide specific details describing how the Permit Holder will
ensure compliance with the safety and operations plan.

The plan shall be submitted to WSDOT's Representative for written approval prior to the start of any Crane Operations. The
plan shall:

. Designate a signal person and a safety officer to oversee crane operations. The officer, signal person or any construction
person on-site shall have authority to stop the operation of the crane if a load appears that it will swing any closer than thirty
(30) feet from the paved edge of WSDOT highway or ramps.

. Require a daily pre-lit meeting by the crane operator, signal person, and designated safety officer to discuss their operating
plan prior to commencing daily crane operations.

. Ensure that the signal person shall remain in continuous sight of, or in direct communication with, the crane operator in
accordance with WAC 296-155-5245.

. Provide a crane operations safety training program for all employees who will access the Permit Holder’s construction site.

. Secure access to the project site to prevent unauthorized entry during non-operating hours and take steps to prevent

unauthorized crane operation during non-operating hours, such as locking/disabling the crane operator’s controls and
disconnecting electrical power to the crane.

. Post emergency or after-hour contact telephone numbers on a WSDOT approved sign attached to State Highway right-of-
way fence and a sign at the entrance to Permit Holder’s construction site.

. Provide evidence of crane inspection certified by state/federal regulators as applicable.

. Ensure a minimum vertical crane boom clearance of eighty (80) feet as measured from the highest point of the roadway
finished grade to the lowest point on the boom arm.
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D 11. REMOVAL OF MONITORING WELLS. (Applicable to Counties and Limited Access in All Cities)

In accordance with the timeline stated in WAC 173-160-151 the Permit Holder shall notify WSDOT Representative in writing at
least five (5) days prior to the removal of any Wells to allow WSDOT staff to monitor and review said removal. The Permit Holder
shall remove the Wells at its expense in accordance with WAC 173-160 and any amendments thereto.

Further, upon termination of this Permit under any provision hereof, the improvements constructed by the Permit Holder on the
premises shall be removed by the Permit Holder at Permit Holder's expense in accordance to WAC 173-160 and the Permit
Holder shall restore the premises to the original condition prior to Permit Holder’s operations.

|:| 12. ADVERTISING SIGNS. (Applicable to Counties and Limited Access in All Cities)
Any advertising adjacent to state highways must be in compliance with the Scenic Vistas Act of 1971, Chapter 47.42 RCW and
Chapter 468-66 WAC. Violation of this section of the statutes will be sufficient cause for cancellation of this Permit. Advertising
signs are allowed off State Highway right-of-way, subject to Local Codes and Regulations.

|:| 13. AS-BUILT CONSTRUCTION PLANS (Applicable on a case by case basis)
The Permit Holder shall provide WSDOT representative(s), listed in Special Provision (1), with detailed as-built drawings within
ninety (90) calendar days of Work completion, if the originally approved Permit construction plans have been revised during the
course of construction or if WSDOT requires modifications.

14. FINAL INSPECTION (Applicable on a case by case basis)
Upon completion of the Work, as proposed in Exhibit X - Plans, the Permit Holder shall notify WSDOT's representative, listed in
Special Provision (1), in writing within ten (10) calendar days to obtain WSDOT's final inspection of the Work. Should WSDOT
require any changes to the Work, Permit Holder agrees to make such modification as WSDOT deems necessary, in its sole
discretion. Permit Holder shall make all such modifications at its sole cost and expense.
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5 Washington State General Permit

Department of Transporiation

Permit No. |62187

Applicant - Please print or type all information

Application is Herby Made For: X General Permit (no fee)
] General Permit $2.50 (Subject to RCW 47.12.140(2))

Intended Use of State Right of Way is to Construct, Operate, and Maintain a:

To place temporary work zone traffic control within the I-5 right of way on the northbound and southbound off-ramps at Exit 32 for Cowlitz County to grind and inlay
the asphalt pavement on Kalama River Road. The maximum length of vehicles queued on the off-ramps shall not exceed more than 200' from the intersections with
Kalama River Road. All traffic control shall be done in accordance with the attached plans. Signs shall be removed or covered during non-warking hours. The permit
holder shall contact the WSDOT representative listed in Special Provision #1 prior to working within WSDOT right of way. This permit only covers work within
WSDOT right of way. See Special Provisions for additional requirements and restrictions.

on a portion of State Route 5 from Mile Post 32.270  to Mile Post in County,
1/4 of SW 1/4 of Section 31 Township 7 Range 1 West/East W.M. w
Fees in the amount of N/A are paid to defray the basic administrative expense incident to the processing of this

application according to RCW 47.12.140(2) and amendments. The applicant further promises to pay additional costs
incurred by the Department on the behalf of the applicant.

Checks or Money Orders are to be made payable to "Washington State Department of Transportation”.

COWLITZ COUNTY PUBLIC WORKS w‘,\,ﬁ.
Applicant (Referred to as Permit Holder) ApplicagtAuthorized Signature

1600 13th Avenue South Roaer Mawure—

Address Print or Type’ Name

Kelso WA 98626 Semior E naineer

City State Zip Code Title 7

360-577-3030 Dated this ,2-6 -H'\ day of MQFC l/\ i 2025
Telephone

Authorization to Occupy Only If Approved Below

The Washington State Department of Transportation referred to as the “Department", hereby grants this Permit subject to the terms and
conditions stated in the General Provisions, Special Provisions, and Exhibits attached hereto and by this reference made a part hereof:
Construction facilities proposed under this application shall begin within one year and must be completed within three years from date of approval.

For Department Use Only

Exhibits Attached

Exhibit A — Special Provisions Department Appl’0V3|
Exhibit B — Vicinity Map
Exhibit C — Traffic Control Plans
By: Laurie Lebowsky
Lp.
< <
Title: Regional Planning Director

Date: March 31, 2025

Expiration Date: _10/31/2025




General Provisions

No changes to these General Provisions may be made without further approval of the Office of the Attorney General

DOCUMENTS, NON-EXCLUSIVE, COMPLIANCE WITH LAW, WORK

1. Acopy of this Permit must be on the job site, protected from the elements, at all times during any Permit Holder
activity, construction or improvement Work as authorized by this Permit. “Work” under this Permit shall include the
use of WSDOT-owned right-of-way as authorized herein.

2.  The Permit Holder shall be responsible for compliance with all applicable federal, state, tribal and local laws,
ordinances and regulations, that affect work being performed pursuant to this Permit. The Permit Holder shall defend
and indemnify WSDOT and the State of Washington against any claims that may arise because the Permit Holder
(or any of its employees or subcontractors) violated a legal requirement.

3. The Permit Holder agrees that all Work shall be performed and completed to the satisfaction of WSDOT. All material
and workmanship shall conform, in the sole discretion of WSDOT, to WSDOT's Standard Specifications for Road,
Bridge, and Municipal Construction, current edition and amendments thereto, unless WSDOT has agreed in writing
to a different standard, and shall be subject to WSDOT inspection. All WSDOT inspections of Work within WSDOT-
owned highway right-of-way or upon state highway right-of-way under WSDOT jurisdiction, are solely for the benefit
of WSDOT and not for the benefit of the Permit Holder, Permit Holder’s contractor (if any), or any third party.

4. Upon approval of this Permit, the Permit Holder agrees to and shall diligently proceed with the Work and comply
with all of the terms, provisions, and exhibits attached herein. Unless specified otherwise by WSDOT, or agreed to
in writing by WSDOT, the work authorized by this Permit shall begin, be completed, or shall expire by the dates as
agreed to by this Permit and its provisions, as indicated on page 1.

RIGHT OF ENTRY NON-EXCLUSIVE

5.  Subject to the terms of this Permit, WSDOT hereby grants to the Permit Holder, its authorized agents, contractors,
subcontractors, and employees, a right of entry upon WSDOT-owned highway right-of-way or upon state highway
right-of-way under WSDOT jurisdiction, onto which access is necessary to construct, operate and/or maintain the
completed Work.

If WSDOT has approved any limited access breaks, or inner corridor access breaks, for the Work, the Permit Holder
shall strictly comply with the terms and conditions of such approval.

WSDOT NOTIFICATION: SURVEY MONUMENTS, HIGHWAY SIGNS, FENCES, LANDSCAPING

6. Unless authorized by WSDOT or other affected property owner in writing, the Permit Holder shall assure that all
public and private property, including but not limited to traffic signal equipment, signs, guide markers, lane markers,
fences, mailboxes, guardrail, barriers, and utilities, are not impacted, damaged, destroyed, or removed. If any
such property is damaged, destroyed, or removed without prior written authorization, the Permit Holder shall notify
WSDOT's representative immediately of such impact, damage, destruction or removal. The Permit Holder shall
replace, repair, or fully restore any private or public property that is damaged, destroyed, or removed to WSDOT'’s
sole satisfaction.

7.  The Permit Holder shall not disturb, remove, or destroy any existing Survey Monument before first obtaining
a Washington State Department of Natural Resources (DNR) permit. The Permit Holder agrees that resetting
Survey Monuments shall be the sole responsibility, and at the sole expense, of the Permit Holder. Such resetting
of any Survey Monument shall be performed by or under the direct supervision of a Licensed Professional Land
Surveyor. The Permit Holder shall notify WSDOT in writing within ten (10) calendar days of any Survey Monument
that has been disturbed, removed, destroyed, or reset, and shall restore the Survey Monument to its original place
and condition at the Permit Holder’s sole expense within ten (10) calendar days of its disturbance, damage or
destruction.

If Permit holder does not perform the resetting work as required herein, WSDOT may perform such work and the
Permit Holder agrees to fully reimburse and make payment to WSDOT within thirty (30) calendar days of the date of
WSDOT’s detailed invoice pursuant to Section 26 — Invoice and Payments, herein. If WSDOT chooses not to make
the repairs, WSDOT may initiate an action to revoke this Permit.

Alisting of Survey Monuments can be found at the WSDOT’s Geographic Services Office Website:
http://www.wsdot.wa.gov/monument/searchBroad.aspx
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DISTURBANCE OF EXISTING RIGHT-OF-WAY VEGETATION

8.

Unless otherwise authorized by WSDOT’s representative in writing prior to the start of any Work, this Permit does
not authorize the Permit Holder, its’ employees, contractors, or agents, any right to cut, spray, retard, remove,
destroy, disfigure, or in any way modify the physical condition of any vegetative or landscaping material located on
WSDOT owned highway right-of-way or upon state highway right-of-way under WSDOT jurisdiction. Should the
Permit Holder anticipate that its’ Work will alter the appearance of WSDOT-owned highway right-of-way vegetation
or landscaping material, the Permit Holder shall notify the WSDOT representative listed in Special Provision 1 to
obtain WSDOT's prior written approval of the Permit Holder’s proposed Work. If WSDOT allows the Permit Holder
to modify WSDOT-owned highway right-of-way vegetation, it agrees that any vegetation cutting and/or timming
activities shall be conducted in such a manner that WSDOT-owned highway right-of-way vegetation and landscaping
material appearance or functionality will not be altered or damaged. Should the Permit Holder alter or damage the
appearance of WSDOT-owned highway right-of-way vegetation and landscaping without WSDOT's prior written
approval, the Permit Holder is subject to penaities provided for in RCW’s 47.40.070, 47.40.080, and 4.24.630, as
applicable.

REMOVAL OF TIMBER

9.

This Permit is issued pursuant to the applicable terms of RCW 47.12.140 (Severance and Sale of Timber and other
personalty - Removal of nonmarketable materials). This Permit does not authorize the Permit Holder, its’ employees,
contractors, or agents, any right to cut or remove any trees or timber located on WSDOT right-of-way or upon state
highway right-of-way under WSDOT jurisdiction without prior written approval from WSDOT.

MERCHANDISING

10.

It is unlawful for any person to build, erect, establish, operate, maintain, or conduct along and upon the right-of-way
of any state highway any platform, box, stand, or any other temporary or permanent device or structure used or to
be used for the purpose of receiving, vending, or delivering any milk, milk cans, vegetables, fruits, merchandise,
produce, or any other thing or commodity of any nature unless a permit therefore has first been obtained from
WSDOT. WSDOT shall in each instance determine where any platform, box, stand, or any other temporary or
permanent device or structure shall be permitted pursuant to RCW 47.32.110.

EROSION CONTROL AND DRAINAGE

11.  All discharges to WSDOT right-of-way or upon WSDOT highway right-of-way under WSDOT jurisdiction, if allowed,
shall conform to State and Local water quality regulations and shall meet WAC 173-201A (Water Quality Standards
for Surface Waters of the State of Washington).

12.  During construction of this work, the Permit Holder shall comply with all provisions of the WSDOT Highway Runoff
Manual, or WSDOT approved equivalent plan, and implement Best Management Practices (BMP’s) to mitigate
erosion.

CULTURAL RESOURCES

13. If any archaeological or historical resources are revealed in the Work vicinity, the Permit Holder shall immediately

STOP Work, notify WSDOT’s Representative and retain a United States Government Secretary of the Interior’s
qualified archaeologist. Said archaeologist shall evaluate the site and make recommendations to WSDOT regarding
the continuance of the Work.

COMPLIANCE WITH CLEARZONE GUIDELINES

14.

The Permit Holder hereby agrees that the Work described in this permit is in compliance with WSDOT's Clear Zone
Guidelines pursuant to Chapter 1600 of WSDOT's Design Manual (M 22-01) and any revisions thereto. For any
Work performed on a managed access state highway within an incorporated city or town, the Permit Holder may use
the applicable city or towns clear zone guidelines if the city or town has their own published clear zone guidelines.

PERMIT EXTENSION AND ASSIGNMENT

15.
16.

The expiration date of this Permit may not be extended without WSDOT’s prior written approval.

This Permit shall not be deemed or held to be an exclusive one and shall not prohibit WSDOT from granting permits
or franchise rights; or entering into other agreements with other public or private companies or individuals, nor shall
it prevent WSDOT from using any of its highways, streets, or public places, or affect its right to full supervision and
control over all or any part of them, none of which is hereby surrendered.

DOT Form 224-698 Page 3 of 6
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MAINTENANCE DEFIENCIES

17.

The Permit Holder shall correct any maintenance deficiency related to, or contributed to in any way by, the Work
within thirty (30) consecutive calendar days upon receiving written notice of such deficiency from WSDOT, unless
WSDOT authorizes in writing a different time period. Should the Permit Holder fail to correct a deficiency within the
prescribed time period after receiving written notice of the deficiency from WSDOT, WSDOT reserves the right to
perform the necessary maintenance work to preserve WSDOT right-of-way or upon state highway right-of-way under
WSDOT jurisdiction or for the protection of the traveling public including bicycles or pedestrians. If WSDOT performs
maintenance work as provided herein, the Permit Holder agrees to fully reimburse and make payment to WSDOT
within thirty (30) calendar days of the date of WSDOT's detailed invoice pursuant to Section 26 — Invoice and
Payments, herein. It WSDOT chooses not to make the repairs; WSDOT may initiate an action to revoke this Permit.

INTERFERENCE WITH OTHER PROJECTS

18.

The Permit Holder agrees to schedule and perform the Work herein in such a manner as not to interfere with any
WSDOT maintenance or other activities on WSDOT right-of-way or upon state highway right-of-way under WSDOT
jurisdiction, including any WSDOT authorized construction activities that may be occurring in the general vicinity of
the Work authorized by this Permit.

INSURANCE

19.

Insurance (Applicable on a case by case basis)

The Permit Holder shall provide proof of insurance coverage prior to performing any Work within State-owned
highway right of way, as follows:

. Commercial General Liability covering the risks of bodily injury (including death), property damage, and
personal injury, including coverage for contractual liability, with a limit of not less than $5 million per occurrence
and in the aggregate; OR

. Business Automobile Liability (owned, hired, or non-owned) covering the risks of bodily injury (including death)
and property damage, including coverage for contractual liability, with a limit of not less than $1 million per
accident; OR

. Employers Liability covering the risks of Permit Holder's employees’ bodily injury by accident or disease, with
limits of not less than $1 million per accident for bodily injury by accident and $1 million per employee for bodily
injury by disease.

WSDOT and the State shall be expressly named as an additional insureds under these general liability and

automobile liability policies, by endorsing these policies with form CG2010 1185 or CA2048 (as appropriate), which

shall contain no additional limitations with respect to completed operations or ongoing operations coverages, nor
shall there be any limitation with respect to the negligence of WSDOT and the State. These policies shall be primary
and non-contributory with respect to WSDOT and the State, and shall contain a waiver of subrogation in favor of

WSDOT and the State. The Permit Holder shall furnish WSDOT proof of these insurance requirements prior to

performing any Work under the Permit. A forty-five (45) calendar day written notice shall be given to the Department

prior to termination of or any material change to the policy(ies) as such relate(s) to this Permit.

MODIFICATION OR REVOCATION OF THE PERMIT BY WSDOT

20a. Modification: If this Permit is modified in writing by WSDOT, the Permit Holder will have thirty (30) calendar
days from the date of the written notice to modify the Work as required by WSDOT. If the modifications cannot
be made within thirty (30) calendar days, the Permit Holder shall request from WSDOT, in writing, during the
prescribed time period, an extension of time in which to make the modifications. Any extension of time shall be
made in writing and is solely within WSDOT'’s discretion.

Should the Permit Holder breach any of the conditions or requirements of the permit or if WSDOT determines
that emergency maintenance of the Work is required to (1) protect any aspect of the state highway right-of-way
or upon state highway right-of-way under WSDOT jurisdiction, or (2) secure the safety of the traveling public
due to a failure of the Permit Holder’s Work or its maintenance thereof, WSDOT may perform the emergency
maintenance work without the Permit Holder's prior approval, and the Permit Holder agrees to reimburse
WSDOT'’s actual direct and related indirect costs and expenses for performing the emergency maintenance
work pursuant to the provisions of Section 26 - Invoice and Payments. WSDOT will notify the Permit Holder of
the emergency work performed as soon as practicable.
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20b. Revocation: If the Permit is revoked and the Permit Holder fails to return the property back to its original
condition, as solely determined by WSDOT, WSDOT shall perform such Work at the Permit Holder’s sole cost
and expense, and the Permit Holder shall reimburse WSDOT’s actual direct and related indirect costs and
expenses for performing the Work pursuant to the provisions of Section 27 - Invoice and Payments.

20c. Plan Corrections: WSDOT reserves the right to require changes or corrections due to plan omissions or details
not in conformance with WSDOT'’s Standard Specifications, Standard Plans, Design Manual, or Project Special
Provisions.

MODIFICATION OF THE PERMIT BY THE PERMIT HOLDER

21. If the Permit Holder desires to modify this permit and/or the Work, it shall notify the WSDOT Representative listed
in Exhibit A, Special Provisions, in writing of all proposed changes for WSDOT's prior written approval. WSDOT
agrees to provide written acceptance or rejection of the proposed change(s) to the Permit Holder within Ten (10)
business days.

ADDITIONAL PERMIT CONDITIONS

22. The Permit Holder shall not excavate or place any obstacle within the limits of state highway right-of-way in such a
manner as to interfere with WSDOT's construction, operation, and maintenance of the State Highway right-of-way or
the public’s travel thereon without WSDOT’s prior written approval and/or as may be provided in this Permit.

23. Upon completion of all Work, the Permit Holder shall immediately remove all rubbish and debris from WSDOT
right-of-way or upon state highway right-of-way under WSDOT jurisdiction, leaving WSDOT right-of- way in a neat,
presentable, and safe condition, to WSDOT’s sole satisfaction. Any Work-related rubbish and debris clean up, or any
necessary slope treatment to restore and/or protect WSDOT right-of-way or upon state highway right-of-way under
WSDOT jurisdiction, not done within seven (7) calendar days of W